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GENERAL SERVICES ADMINISTRATION (GSA) 
Federal Acquisition Service (FAS) 

Southeast Sunbelt Region 
Assisted Acquisition Services Division 

 
Performance Work Statement 

 
Task Order Number:  ID04160131 

 
Task Order Title:  Logistics Product Development and Logistics Support for the  

Engineering and Manufacturing Development and Low Rate Initial Production Phases  
of the Indirect Fire Protection Capability Increment 2 – Intercept  

Program (IFPC INC 2-I) 
 

8/23/2018 
 

Mod 12: (8/23/2018) 
1) The COR duties for Jackie Garner have been replaced by Ms. Natalie Whitlow, see 
PWS Section 8.3.1 for details.   The COR duties for Ms. Natalie Whitlow started on 3 
Aug 2018 as per SCO Jason Boudreaux’s Letter dated on 2 Aug 2018, as posted in 
ITSS/ASSIST PAC.   
 
Mod 11: (6/14/2018)  
1) Attachment 2 was updated to document Attachment 2-CDRLS-14 Jun 18.pdf. 
 
Mod 10: (5/30/2018)  
1) Incremental funding will be applied to the Option Year 1. 
 
Mod 9: (05/01/2018) 
 The following changes have been made to the PWS:  
1) The table in Section 10.2 Document Summary List was updated to reflect revised tailoring for Data 

Item Number A008 – A018.    
2) Attachment 2 was updated to document Attachment 2-CDRLS-12 April 2018.pdf. 
 
Mod 8: (4/02/2018)  
1) Incremental funding will be applied to the Option Year 1. 
 
Mod 7: (2/20/2018)  
1) Incremental funding will be applied to the Option Year 1. 
2) Adding the Clause: LIMITATION OF GOVERNMENT’S OBLIGATION (MAY 2006) to  
PWS Section 1.6 and 1.6.1.    
 
Mod 6: (12/11/2017)   
1) This Modification is to exercise Option Year 1(OY1) for the period of 1/16/2018 to 1/15/2019.   
2)  Incremental funding will also be applied to OY1. 
3) The interim Secret clearance must be obtained no later than 28 Feb 2018 
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Mod 5: (11/29/2017)   
1) Incremental funding will be applied to the Base Year. 
2) Jason Boudreaux will be the Senior Contracting Office replacing Karen Ziemba. 
3) The official address for Jim Kiesling has been updated. 
4) The GSA ITSS name has been replaced with ASSIST.   The ITSS Action Memo has  
    been replaced with the term Post Award Collaboration Request. 
 
Mod 4: (8/24/2017) 
The following changes have been made to the PWS:  
1) A changes is being made to ITSS date elements to correct the current Performance Period End 
date from 7/15/2020 to the current Base Year End date of 1/15/2018. 
2) There are no changes to funding or Ceiling Amounts. 
Mod 3: (7/17/2017) 
 The following changes have been made to the PWS:  
1) This mod is to incorporate revisions to CDRLs A030 - A032 and extend the due dates for 
upcoming deliverables on these CDRLs.  The attached in PWS Section 11.3 CDRLS-29 JUN 
17.pdf reference the following PWS Sections (A030) 3.2.6, 3.2.6.3, 3.2.6.4,  (A031) and (A032) 
3.2.6. 
2) PWS Sections 8.12 The date for incumbent personnel that do not have a Secret security 
clearance, for an interim Secret clearance has been extended to 31 Oct 2017.   
 
Mod 2: (4-17-2017)   
1) The following changes are being made to the PWS Sections 3.2.6.2, 8.12, 9.3.1, 9.3.2, and 
9.3.3  (highlighted in Yellow). 
2) The following documents are added or updated to the Task: 
    a. Attachment 2–CDRLS-17Apr 17.pdf 
    b. Attachment 10–DD Form 254 Department of Defense Contract Security Classification 
Specification.pdf 
3) Incremental funding will be applied to the Base Year. 
 
Mod 1: (1-26-2017)   
1) The following non-cost Administrative and Technical changes are being made to the PWS 
Sections 1.6.1,  3.2.6,  8.2, 8.10.1 b, 9.3.4,  11.3 (highlighted in Yellow). 
2) The following documents are added or updated to the Task: 
    a. T0131 QASP updated 1-24-17 
    b. T0131 Example of Travel Request .xlsx 
3) The Form-30 Task Order Ceiling Amounts were reformatted to show the CAF Ceiling 
Amounts as per the OASIS SB Ordering Guide. 
 
1.0 Introduction. This Performance Work Statement (PWS) describes contractor support 

required to assist the Cruise Missile Defense Systems (CMDS) Project Office (PO), 
hereafter referred to as CMDS-PO, in its mission to provide Logistics Products to be 
developed for the Indirect Fire Protection Capability Increment 2 – Intercept Multi-
Mission Launcher Engineering and Manufacturing Development and Low Rate Initial 
Production Phase.  This contractor support will be acquired through the General Services 
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Administration (GSA), Federal Acquisition Service (FAS), Assisted Acquisition Services 
Division (AASD), Southeast Sunbelt Region (R4).   

 
1.1 Point of Contact.  
 

GSA Senior Contracting Officer (SCO) 
Name: Jason Boudreaux 
Address: 77 Forsyth Street SW 
City, State, Zip: Atlanta, GA 30303-3490 
Phone: (850) 381-1176 
E-mail: jason.boudreaux@gsa.gov 
 
GSA Customer Account Manager (CAM) 
Name: Jim Kiesling 
Address: 77 Forsyth Street SW 
City, State, Zip: Atlanta, GA 30303-3490 
Phone: 850-432-5587 
E-mail: jim.kiesling@gsa.gov 
 
 
Client Representative (CR) 
Name: Whitney Stephens 
Address:  CMDS Project Office SFAE-MSL-CMB                             
  Building 5250 Martin Road 
City, State, Zip:  Redstone Arsenal, AL 35898 
Phone: 256-876-5355 
E-mail: whitney.e.stephens.civ@mail.mil  
 
 
Alternate Client Representative (ACR) 
Name:  Jackie Garner 
Address: CMDS Project Office SFAE-MSL-CML 
 Building 5250 Martin Road 
City, State, Zip: Redstone Arsenal, AL 35898 
Phone: 256-876-5043 
E-mail: jackie.l.garner2.civ@mail.mil 

 
 
1.2 Background. The IFPC Inc 2-I System is a mobile, ground-based weapon system 

designed to defeat Unmanned Aircraft Systems (UAS), Cruise Missiles (CM), and 
Rocket, Artillery and Mortar (RAM) projectiles.  The system provides 360-degree 
protection with the ability to engage simultaneous threats arriving from different 
azimuths.  The IFPC Inc 2-I capability will be developed in three blocks, each a separate 
acquisition program.  Block 1 will use an existing interceptor (AIM-9X) and sensor 
(Sentinel), and will develop a Multi-Mission Launcher (MML) on an existing vehicle 
platform to support the Counter-UAS (C-UAS) and Cruise Missile Defense (CMD) 
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missions.  The MML will use an open architecture that allows a variety of missiles to be 
employed.  Block 2 will develop a new interceptor capability (kinetic energy (KE) or 
directed energy (DE)), and a new or modified sensor to support the counter-RAM 
mission.  Block 2 may consist of a KE and DE weapon mix.  Block 3 adds the capability 
for extended range engagements against UAS and CM to create an area defense system.  
The system will use the Army Integrated Air and Missile Defense (AIAMD) open 
systems architecture, and will use the IAMD Battle Command System (IBCS) as its 
mission command component. 

 
1.3 Objective.  The DoD 5000.02 establishes a simplified and flexible process for managing 

all acquisition programs.  This process, referred to as the Defense Acquisition 
Management Framework, is a continuum of activities that represents or describes defense 
acquisition programs.  The framework is represented below: 

 
            In accordance with the Defense Acquisition Management System, the PWS defines the 

contractor requirements for the Logistics Products to be developed for the IFPC Inc 2-I 
MML as described above.  The Logistics Products include Product Support Analysis / 
Logistics Product Data, Training to include Plans of Instruction and Certified Instructors, 
Technical Manuals, Provisioning, Publications, and Management oversight.  The IFPC 
Inc 2-I System is moving into the System Acquisition process at the Engineering and 
Manufacturing Development (EMD) and Low Rate Initial Production (LRIP) Phase.  The 
EMD Phase of this effort will develop the product baseline, verify that it meets the 
system functional and allocated baselines and transform the preliminary design into a 
producible design, all within the schedule and cost constraints of the IFPC Inc 2-I MML 
effort.  The logistics products developed under this PWS will be demonstrated during a 
Logistics Demonstration and Limited User Test (LUT) to be conducted during the EMD 
Phase and Initial Operation Test & Evaluation (IOT&E) during the LRIP Phase.    

 
1.4 Task Order Type. Performance-based, Firm Fixed Price.   
 NAICS Code: 541614 
 
1.5 Period of Performance. The duration of this task order is a base period of performance 

with two 1-year options. The base period shall start on 1/16/2017.  The option periods, 
if exercised by the Government, shall begin at option award and end one year thereafter 
for a maximum basic period of performance of three years.   If required, a six (6) month 
extension in accordance with FAR 52.217-8 is listed. 

 
Base Period:           1/16/2017 to 1/15/2018  
Option One:           1/16/2018 to 1/15/2019 
Option Two:           1/16/2019 to 1/15/2020 
 
6 Month Extension:  1/16/2020 to 7/15/2020 (if  required) 

 
1.6 FAR 52.252-2, Clauses Incorporated by Reference (Feb 1998). This task order 

incorporates one or more clauses by reference, with the same force and effect as if they 
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were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at this address:  

 
https://www.acquisition.gov/far/index.html.       

 
FAR 52-204-9, Personal Identity Verification of Contractor Personnel (Jan 2011).  
FAR 52.212-4, Contract Terms and Conditions – Commercial Items, Alternate I (May 
2014) 
FAR 52.222-54, Employment Eligibility Verification (E-verify) (Jan 2009).  
FAR 52.227-23 – Rights To Proposal Data (Technical) (JUN 1987). 
FAR 52.228-3 Workers Compensation Insurance (Defense Base Act). (Apr 1984) 
FAR52.228-4 -- Workers Compensation and War-Hazard Insurance Overseas (Apr 1984) 
FAR 52.232-18, Availability of Funds (Apr 1984).  
FAR 52.232-22 Limitation of Funds (Apr 1984).  
FAR 252.232-7007 Limitation of Government’s Obligation w/ Alternate 1. 
FAR 52.237-3, Continuity of Services (Jan 1991).  
FAR 52.245-1, Government Property (Aug 2010).  
FAR 52.245-9, Use and Charges (Aug 2010).  
FAR 52.251-1, Government Supply Sources (Aug 2010).   
DFARS 211.274-4, Policy for Reporting of Government-furnished Equipment in the DoD 
Item Unique Identification (IUID) Registry.  
DFARS 227.7103-5, Government Rights. 
DFARS 227.7203-5, Government Rights. 
DFARS 252.204-7000, Disclosure of Information (Dec 1991). 
DFARS 252.204-7003, Control of Government Personnel Work Product  (Apr1992). 
DFARS 252.204-7005, Oral Attestation of Security Responsibilities (Nov 2001). 
DFARS 252.209-7001, Disclosure of Ownership or Control by the Government of a 
Terrorist Country (Jan 2009). 
DFARS  252.209- 7999    Representation by Corporations Regarding an Unpaid 
Delinquent Tax Liability or a Felony Conviction under any Federal Law.  
DFARS 252.227-7013, Rights in Technical Data – Noncommercial Items, (Sep 2011). 
DFARS 252.227-7014  Rights in Noncommercial Computer Software and 
Noncommercial Computer Software Documentation. 
DFARS 252.227-7015  Technical Data--Commercial Items. 
DFARS 252.227-7016, Rights in Bid or Proposal Information  (Jan 2011). 
DFARS 252.227-7019, Validation of Asserted Restrictions – Computer Software, (Sep 
2011). 
DFARS 252.227-7020, Rights in Data--Special Works. 
DFARS 252.232-7007, Limitation of Government’s Obligation (May 2006). 

 
 
1.6.1 Clauses Incorporated in Full Text. 
 

• FAR 52.217-8, Option to Extend Services (Nov 1999). The Government may 
require continued performance of any services within the limits and at the rates 

https://www.acquisition.gov/far/index.html
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specified in the contract. These rates may be adjusted only as a result of revisions to 
prevailing labor rates provided by the Secretary of Labor. The option provision may 
be exercised more than once, but the total extension of performance hereunder shall 
not exceed 6 months. The CO may exercise the option by written notice to the 
Contractor within  30 calendar days of the end of the task order.  

 
• FAR 52.217-9, Option to Extend the Term of the Contract (Mar 2000).  

 
The Government may extend the term of this contract by written notice to the 
contractor within 30 calendar days before the contract expires; provided that the 
Government gives the contractor a preliminary written notice of its intent to extend at 
least 60 calendar days before the contract expires. The preliminary notice does not 
commit the Government to an extension.  
If the Government exercises this option, the extended contract shall be considered to 
include this option clause.  
The total duration of this contract, including the exercise of any options under this 
clause, shall not exceed 42 months. 

 
• DFARS 252.201-7000, Contracting Officer’s Representative (Dec 1991).  

 
Definition. “Contracting officer's representative” means an individual designated in 
accordance with subsection 201.602-2 of the Defense Federal Acquisition Regulation 
Supplement and authorized in writing by the Contracting Officer to perform specific 
technical or administrative functions.  
 
If the Contracting Officer designates a Contracting Officer’s Representative (COR), 
the contractor will receive a copy of the written designation. It will specify the extent 
of the COR’s authority to act on behalf of the Contracting Officer. The COR is not 
authorized to make any commitments or changes that will affect price, quality, 
quantity, delivery, or any other term or condition of the contract. 

 
• FAR 52.227-23 – Rights To Proposal Data (Technical) (JUN 1987). 
 

Except for data contained on pages _to be announced____, it is agreed that as a 
condition of award of this contract, and notwithstanding the conditions of any notice 
appearing thereon, the Government shall have unlimited rights (as defined in the 
“Rights in Data—General” clause contained in this contract) in and to the technical 
data contained in the proposal dated ______ to be announced ______, upon which 
this contract is based.  
 

•       FAR 252.209- 7999    Representation by Corporations Regarding an Unpaid 
      Delinquent Tax Liability or a Felony Conviction under any Federal Law.  

         REPRESENTATION BY CORPORATIONS REGARDING AN UNPAID 
DELINQUENT TAX LIABILITY OR A FELONY CONVICTION UNDER ANY 
FEDERAL LAW (DEVIATION 2012- 00004) (JAN2012)  
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        (a)  In accordance with sections 8124 and 8125 of Division A of the Consolidated 
Appropriations Act, 2012, (Pub.L.112-74) none of the funds made available by that Act 
may be used to enter into a contract with any corporation that-  
 

(1) Has any unpaid Federal tax liability that has been assessed, for which all 
judicial and administrative remedies have been exhausted or have lapsed, and that 
is not being paid in a timely manner pursuant to an agreement with the authority 
responsible for collecting the tax liability, where the awarding agency is aware of 
the unpaid tax liability, unless the agency has considered suspension or debarment 
of the corporation and made a determination that this further action is not 
necessary to protect the interests of the Government. 
  
(2) Was convicted of a felony criminal violation under any Federal law within the 
preceding 24 months, where the awarding agency is aware of the conviction, 
unless the agency has considered suspension or debarment of the corporation and 
made a determination that this action is not necessary to protect the interests of 
the Government.  
 

    (b) The Offeror represents that-  
 

(1) It is [ ] is not [ ] a corporation that has any unpaid Federal tax liability that has 
been assessed, for which all judicial and administrative remedies have been 
exhausted or have lapsed, and that is not being paid in a timely manner pursuant 
to an agreement with the authority responsible for collecting the tax liability,  
 
(2) It is [ ] is not [ ] a corporation that was convicted of a felony criminal violation 
under a Federal law within the preceding 24 months. 
 

•       252.232-7007 Limitation of Government’s Obligation w/ Alternate 1.  

As prescribed in 232.705-70, use the following clause: 

LIMITATION OF GOVERNMENT’S OBLIGATION (MAY 2006) 

(a) Contract line item (CLIN) 0001- 3001 are incrementally funded. The sum of 
$7,268,088.27 is presently available for payment and allotted to this contract. An 
allotment schedule is contained in paragraph (j) of this clause. 

(b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform 
up to the point at which the total amount payable by the Government, including 
reimbursement in the event of termination of those item(s) for the Government’s 
convenience, approximates the total amount currently allotted to the contract. The 
Contractor is not authorized to continue work on those item(s) beyond that point. The 
Government will not be obligated in any event to reimburse the Contractor in excess of 
the amount allotted to the contract for those item(s) regardless of anything to the contrary 

http://www.acq.osd.mil/dpap/dars/dfars/html/current/232_7.htm
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in the clause entitled “Termination for Convenience of the Government.” As used in this 
clause, the total amount payable by the Government in the event of termination of 
applicable contract line item(s) for convenience includes costs, profit, and estimated 
termination settlement costs for those item(s). 

• (c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this 
clause, the Contractor will notify the Contracting Officer in writing at least ninety days 
prior to the date when, in the Contractor’s best judgment, the work will reach the point at 
which the total amount payable by the Government, including any cost for termination 
for convenience, will approximate 85 percent of the total amount then allotted to the 
contract for performance of the applicable item(s). The notification will state (1) the 
estimated date when that point will be reached and (2) an estimate of additional funding, 
if any, needed to continue performance of applicable line items up to the next scheduled 
date for allotment of funds identified in paragraph (j) of this clause, or to a mutually 
agreed upon substitute date. The notification will also advise the Contracting Officer of 
the estimated amount of additional funds that will be required for the timely performance 
of the item(s) funded pursuant to this clause, for a subsequent period as may be specified 
in the allotment schedule in paragraph (j) of this clause or otherwise agreed to by the 
parties. If after such notification additional funds are not allotted by the date identified in 
the Contractor’s notification, or by an agreed substitute date, the Contracting Officer will 
terminate any item(s) for which additional funds have not been allotted, pursuant to the 
clause of this contract entitled “Termination for Convenience of the Government.” 

• (d) When additional funds are allotted for continued performance of the contract line 
item(s) identified in paragraph (a) of this clause, the parties will agree as to the period of 
contract performance which will be covered by the funds. The provisions of paragraphs 
(b) through (d) of this clause will apply in like manner to the additional allotted funds and 
agreed substitute date, and the contract will be modified accordingly. 

• (e) If, solely by reason of failure of the Government to allot additional funds, by the dates 
indicated below, in amounts sufficient for timely performance of the contract line item(s) 
identified in paragraph (a) of this clause, the Contractor incurs additional costs or is 
delayed in the performance of the work under this contract and if additional funds are 
allotted, an equitable adjustment will be made in the price or prices (including 
appropriate target, billing, and ceiling prices where applicable) of the item(s), or in the 
time of delivery, or both. Failure to agree to any such equitable adjustment hereunder will 
be a dispute concerning a question of fact within the meaning of the clause entitled 
“Disputes.” 

• (f) The Government may at any time prior to termination allot additional funds for the 
performance of the contract line item(s) identified in paragraph (a) of this clause. 

• (g) The termination provisions of this clause do not limit the rights of the Government 
under the clause entitled “Default.” The provisions of this clause are limited to the work 
and allotment of funds for the contract line item(s) set forth in paragraph (a) of this 
clause. This clause no longer applies once the contract is fully funded except with regard 
to the rights or obligations of the parties concerning equitable adjustments negotiated 
under paragraphs (d) and (e) of this clause. 
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• (h) Nothing in this clause affects the right of the Government to terminate this contract 
pursuant to the clause of this contract entitled “Termination for Convenience of the 
Government.” 

• (i) Nothing in this clause shall be construed as authorization of voluntary services whose 
acceptance is otherwise prohibited under 31 U.S.C. 1342. 

• (j) The parties contemplate that the Government will allot funds to this contract in 
accordance with the following schedule: 

On execution of contract $1,442,307.69 
Base Period  
Mod 01     01/26/2017 $0.00 
Mod 02     05/22/2017 $854,018.55 
Mod 03     07/17/2017 $0.00 
Mod 04     09/20/2017 $0.00 
Mod 05     11/29/2017 $162,670.14 
Option Year 1  
Mod 06     12/11/2017 $430,107.88 
Mod 07      02/20/2018 $413,565.27 
Mod 08      04/02/2018 $480,769.23  
  
Total Funding To Date $3,783,438.76 

 (End of clause) 

 
1.6.2 Service Contact Act: In accordance with the Section 3.0 Technical Requirements and 
the OASIS Scope Compatibility Review, the 48 CFR 52.222-17 Nondisplacement of qualified 
Workers (May 2014) and FAR 52.222-41, Service Contract Act of 1965 (Nov 2007) does not 
apply in this task order.   

 
 

1.7       Incremental Funding – Firm Fixed Price.  The project may be incrementally funded. If 
incrementally funded, funds shall be added to the contract/order via a unilateral 
modification as the funds become available. The contractor shall not perform work 
resulting in charges to the Government that exceed obligated funds.  
 
The contractor shall notify the Contracting Officer in writing whenever it has reason to 
believe that the costs it expects to incur under this contract in the next sixty (60) days, 
when added to all costs previously incurred, will exceed 75 percent of the total amount so 
far allotted to the contract/order by the Government. The notice shall state the estimated 
amount of additional funds required to continue performance of the contract/order for the 
specified period of performance or completion that task.  
 
Sixty days (60) before the end of the period specified in the Schedule, the contractor shall 
notify the Contracting Officer in writing of the estimated amount of additional funds, if 
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any, required to continue timely performance under the contract or for any further period 
specified in the Schedule or otherwise agreed upon, and when the funds will be required.  
 
The Government is not obligated to reimburse the contractor for charges in excess of the 
contract/order funded amount and the contractor is not obligated to continue performance 
or otherwise incur costs that could result in charges to the Government in excess of the 
obligated amount under the contract/order.  

 
2.0 Scope. The contractor shall provide support for the services to develop the Logistics 

Products.  Logistics Products include Product Support Analysis / Logistics Product Data, 
Training to include Plans of Instruction and Certified Instructors, Technical Manuals, 
Provisioning, Publications, and Management oversight.  These Logistics Products shall 
support the Indirect Fire Protection Capability Increment 2 - Intercept (IFPC Inc 2-I) 
Engineering and Manufacturing Development (EMD) and Low Rate Initial Production 
(LRIP) phase. The EMD phase of this effort will develop the product baseline, verify that it 
meets the system functional and allocated baselines, and transform the preliminary design 
into a producible design, all within the schedule and cost constraints of the Multi-Mission 
Launcher (MML) effort. The logistics products developed under this requirement will be 
demonstrated during a Limited User Test to be conducted towards the end of the EMD 
phase and Initial Operation Test & Evaluation (IOT&E) during LRIP. 

 
 
2.1    Applicable Documents.  Applicable top level documents are contained in the Document 

Summary List (DSL), described in PWS Section 12.1, by number, title, and date.  The list 
also contains the file name of the attached correlation documents.  The document versions 
specified in the DSL take precedence over the generic references (without revision letters) 
cited in this PWS.   

 
3.0 Performance Requirements 
 
3.1 Program Management 
 
3.1.1 Schedules 
 
The contractor shall develop, implement, manage, update and maintain an Integrated Master 
Schedule (IMS) that supports the Government IMS. The contractor shall deliver the IMS IAW 
DI-MGMT-81861 Format 6.  The contractor’s IMS shall address and identify all program 
activities, as well as linkages between activities.  The contractor’s IMS shall show the program 
critical path and work flow.  The contractor’s IMS shall be delivered in a Microsoft Project 
version usable by the Government.  The contractor’s IMS shall be consistent with the Contractor 
Work Breakdown Structure (CWBS).  All elements of the contractor’s IMS shall be traceable to 
the CWBS.  Any changes to the contractor’s IMS shall be submitted to the Government for 
approval through the Business Operations Integrated Product Team (IPT).     
 
The contractor shall conduct schedule and critical path analyses of the program tasks, identify 
problem areas, and corrective actions required to eliminate or reduce schedule impacts.  Analysis 
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and resulting actions shall be presented to the Business Operations IPT and every Product 
Support Management Integrated Product Team (PSMIPT). 
 
3.1.2 Cost 
 
The contractor shall prepare Performance and Cost Reports and deliver IAW DI-FNCL-80912.   
 
3.2 Logistics  
 
3.2.1 Start of Work Meeting – See PWS Section 5.1 Kickoff Meeting 
 
3.2.2 Product Support Management Integrated Product Team (PSMIPT) 
 
The contractor shall participate, as a member, in quarterly Government chaired IFPC Inc 2-I 
PSMIPT meetings to be held in Huntsville, AL, during which time the contractor shall provide 
status updates for all logistics product development in accordance with (IAW) the provisions of 
this PWS. 
 
The contractor shall participate in bi-weekly logistics working group meetings either in-person 
or via teleconference as agreed upon in the PSMIPT. 
 
3.2.3 Lifecycle Sustainment Plan (LCSP) 
 
The contractor shall provide input in support of revisions to the LCSP (including all annexes) 
as identified IAW Army Regulation (AR) 700-127. 
 
3.2.4 Product Support Analysis (PSA)  
 
The contractor shall develop and conduct a PSA program to identify, develop, and acquire 
product support resources required for IFPC Inc 2-I MML support IAW SAE TA-STD-0017, 
Product Support Analysis (PSA) and SAE GEIA-STD-0007, Logistics Product Data (LPD).  The 
contractor shall perform, document, and update the PSA and LPD.  Updates, revisions or 
changes shall be reported as a recurring agenda item during PSMIPT meetings and by 
subsequent update to the LPD Database.    
 
(See Attachment 5: EMD Attribute_Selection_Worksheet MML (Updated 4 Mar 
2016).xlsx) 
 
3.2.4.1 PSA Planning  
 
The contractor shall develop the PSA Plan (PSAP) IAW SAE TA-STD-0017 Activity 2.1 and 
deliver the PSAP IAW DI-MISC-80508. 

 
3.2.4.2 Functional Requirements  
 
The contractor shall develop a task inventory for the IFPC Inc 2-I MML IAW SAE TA-STD-
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0017 Activity 9.8.  The task inventory shall contain a comprehensive list of all tasks to be 
performed by soldiers, contractors, suppliers, and Government civilians.  The task inventory 
shall include operations tasks, corrective maintenance tasks, fault isolation tasks, preventive 
maintenance tasks, and other support tasks.  
 
3.2.4.2.1  Task Identification  
 
3.2.4.2.1.1  Corrective Maintenance Tasks 
 
The contractor shall analyze the results of the Failure Modes, Effects, and Criticality Analysis 
(FMECA), Fault Tree Analysis (FTA), or equivalent analysis, to identify and document 
corrective actions for field and depot level maintenance task requirements.  All corrective 
maintenance tasks shall be documented in the LPD database. 
 
3.2.4.2.1.2  Preventive Maintenance Tasks 
 
The contractor shall analyze the results of the Reliability Centered Maintenance (RCM) Analysis 
report to identify preventive maintenance tasks for operators and field level maintenance.  All 
preventive maintenance tasks shall be documented in the LPD database. 
 
3.2.4.2.1.3  Operations and Other Support Tasks 
 
The contractor shall identify operations and other support tasks through decomposition of 
System Engineering’s functional architecture.  Major functions shall be decomposed to sub-
functions and continually decomposed until discreet individual tasks have been identified.  All 
tasks identified through functional decomposition shall be recorded in the LPD database. 
 
3.2.4.2.2  Task Descriptions 
 
The contractor shall write task descriptions in operator or maintainer language IAW SAE TA-
STD-0017 Activity 9.8 paragraph 4.  The contractor shall define all verbs within the task 
classification.   
 
The contractor shall identify for each task detailed procedures developed in terms of tasks, 
subtasks, and task elements as defined in SAE GEIA-STD-0007 subtask description type on page 
A-149.  
 
The procedures shall be composed of task descriptions as defined in SAE TA-STD-0017 
Activity 9.8. 
 
3.2.4.3 Evaluation of Alternatives and Tradeoff Analysis  
 
The contractor shall perform tradeoff analysis IAW SAE TA-STD-0017 Activity 11.7. 
 
3.2.4.3.1 Level of Repair Analysis  
 



 

 Page 13 of 47 

The contractor shall develop a Level of Repair Analysis (LORA) IAW SAE AS1390.  The 
contractor shall use MIL-HDBK-1390 as a guide.  The contractor shall use Computerized 
Optimization Model for Predicting and Analyzing Support Structures (COMPASS) for 
economic repair level analysis.   
 
3.2.4.3.1.1 LORA Input Data 
 
The contractor shall develop and deliver the LORA input data IAW DI-PSSS-81873. 
 
3.2.4.3.1.2 LORA Report 
 
The LORA report shall document the contractor’s analysis and recommendations on the 
economic and non-economic assessments on IFPC Inc 2-I MML maintenance requirements.  
The contractor shall document the LORA results IAW DI-PSSS-81872.   
 
3.2.4.4 Task Analysis  
 
The contractor shall conduct and update detailed analyses of each operation, maintenance, and 
support task identified in Functional Requirements IAW SAE TA-STD-0017 Activity 12.1. 
 
The contractor shall document and update activity outputs in the LPD Database IAW SAE TA-
STD-0017 Activity 12.2 NLT 60 days prior to technical publications validation. 
 
The contractor shall identify new or critical product support resources required to perform each 
task, and any hazardous materials, hazardous waste, and environmental impact requirements 
associated with these resources IAW SAE TA-STD-0017 Activity 12.3. Product support 
resources shall be documented in the LPD. 
 
The contractor shall analyze identified task procedures and personnel assignments IAW SAE 
TA-STD-0017 Activity 12.4 to identify task training requirements as input to the training course 
development. 
 
The contractor shall recommend management actions to minimize the risks associated with each 
new or critical resource IAW SAE TA-STD-0017 Activity 12.6. These actions shall consider 
development of detailed tracking procedures, or schedule and budget modifications.  
 
The contractor shall document the transportability engineering characteristics specified in the 
Attribute Selection Sheet IAW SAE TA-STD-0017 Activity 12.7 in the LPD to assist in the 
development of the transportability analysis. 
 
The contractor shall document the supply support requirements in the LPD to support initial 
provisioning IAW SAE TA-STD-0017 Activity 12.8. The supply support technical 
documentation contained in the LPD shall include all required documentation in a hierarchal (top 
down/breakdown) sequence for assemblies, subassemblies and bit and piece components for the 
product being provisioned. 
 



 

 Page 14 of 47 

The contractor shall populate and update the LPD database IAW SAE GEIA-STD-0007 and 
SAE TA-STD-0017 Activity 12.9, and deliver LPD IAW DI-SESS-81758.  The contractor shall 
maintain the LPD Database and provide IFPC Inc 2-I online access to the database. The 
contractor shall ensure that the database has the ability to export files (IAW SAE GEIA-STD-
0007) which can be imported into, displayed by and manipulated in the IFPC Inc 2-I standard 
LPD processing tools.  The contractor shall make real time updates to the LPD during each 
logistics event. 
 

The contractor shall enter the data identified in the Attribute Selection Sheet required to 
generate the following reports: 
 

Annual Man Hours by Skill Specialty Code and Level of Maintenance (LSA-001) 
Maintenance Allocation Chart (LSA-004) 
Support Items List (LSA-009)  
Task Analysis Report (LSA 019) 
Packaging Requirements Data Report (LSA-025) 
Indentured Parts List Report (LSA-030) 
Defense Logistics Agency Logistics Information Service Provisioning Screening Report 
(LSA-032) 
Provisioning Requirements (LSA-036) 
Authorization List Items Report (LSA-040) 
Task Code to Source Maintenance and Recoverability (SMR) Code 
Verification Report (LSA-068) 
Support Equipment Recommendation Data Report (LSA-070)  
Support Equipment Candidate List Report (LSA-071) 
Test, Measurement and Diagnostic Equipment Requirements Report (LSA-072) 
Consolidated Manpower, Personnel and Training Report (LSA-075) 
Calibration and Measurement Requirement Summary (CMRS) Report (LSA-076) 
Hazardous Material Report (LSA-078) 
Bill of Materials Report (LSA-080)  
Transportability Report (LSA-085) (System Level Only) 
Provisioning Parts List Index Report (LSA-151) 
Provisioning List Item Sequence Number/Assignment/Reassignment Report (LSA-152)  
 
(Reference:  SAE TA-HB-0007-1, Logistics Product Data Reports handbook) 

 
3.2.4.5 Product Support Package Components List (PSPCL)  
 
The contractor shall prepare and deliver a PSPCL IAW DI-SESS-81759.  The PSPCL shall 
record all recommended support items, services, and management methods to support the 
test/training event.  The PSPCL shall contain specific types and quantities of resources, delivery 
schedules, services required and their sources, and test/training site preparation requirements as 
well as, a list of common and special transportation and handling equipment.  The PSPCL shall 
list the Preventive Maintenance Checks and Services, spares, repair parts, maintenance repairs, 
tools and test equipment associated with the specific test/training event.  The PSPCL shall 
describe the support and maintenance personnel required to be on-site and on-call for the 
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test/training event.  The SSPCL shall list all other equipment and computer resources needed to 
support the test/training event. 
 
3.2.5 Human System Integration (HSI) Management  
 
The contractor shall address any HSI related program status/issues which shall include training, 
manpower, personnel, survivability, human factors engineering, and health hazards as agenda 
items in support of quarterly Government-chaired PSMIPTs.  The contractor shall support the 
development of Qualitative and Quantitative Personnel Requirement Information 
documentation as it pertains to IFPC Inc 2-I MML using AR 602-2 and MIL-STD-1472 as 
guidance.  The contractor shall document HSI tasks in the LPD database IAW AR 602-2.  
 
 
 
3.2.6 Technical Manuals 
 
The contractor shall develop and deliver an Operator Manual (-10), an Operator and Field 
Maintenance Lubrication Order (-13), and an Operator and Field Maintenance Battle Damage 
Assessment and Repair Manual (-13) IAW MIL-STD-40051-2 as paper manuals in press-
quality Portable Document Format (PDF) files with embedded fonts.  The contractor shall 
develop and deliver a Field Maintenance Manual including Repair Parts and Special Tools List 
(-23&P) IAW MIL-STD-40051-1 in Interactive Electronic Technical Manual (IETM) format.  
The IETMs shall be displayable on the most recent version of the Government-owned and 
Government-furnished IETM display software.  Technical manuals shall integrate operator and 
maintenance technical manual and commercial manual data of existing equipment used within 
the IFPC Inc 2-I MML.  The contractor shall deliver each document instance including 
eXtensible Markup Language (XML) source files, illustrations, supporting files, and associated 
information required to maintain, edit, or re-author the publications.  
 
3.2.6.1  Updates to Technical Manuals 
 
The contractor shall incorporate all DA Form 2028 (Recommended Changes to Publications and 
Blank Forms) changes, Engineering Change Proposals (ECPs), reported errors and any other 
information or corrections, including updates to illustrations, Maintenance Allocation Chart 
(MAC) and Repair Parts and Special Tools List (RPSTL) and shall deliver IAW DI-ADMN-
80925 for each of the Technical Manuals produced under this contract.  All updates including 
contractor-recommended changes will be evaluated and approved by the Government before 
incorporation.  The contractor shall make the updates to the data of record [Government 
Furnished Information (GFI) archived XML document instance of the published manual] 
supplied to the contractor for each Technical Manual. The contractor shall document the updates, 
using change tags and attributes, within each XML document instance. The contractor shall 
update the subject Technical Manual document to the latest GFI XML Document Type 
Definition (DTD). 
 
3.2.6.2 Technical Manual Line Drawings  
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The contractor shall use Scalable Vector Graphics (SVG) intelligent vector format for all line 
drawings created for development of technical manuals.  Line drawings, including exploded 
views, locator views and detailed views, shall be used to support the maintenance procedures 
and the RPSTL.  Illustrations shall be marked with an alphanumeric identification number in 
lower right hand corner of the image to uniquely identify illustration and the system.  A 6 point 
Helvetica Bold (or Arial Bold) typeface shall be used.  The image file name shall include this 
alphanumeric identification number.  All images of screen captures used to illustrate software 
tasks shall be .TIF or .JPG. 
 
3.2.6.3 Maintenance Allocation Chart (MAC)  
 
The contractor shall prepare a MAC for the IFPC Inc 2-I MML Field Level Maintenance 
Manual and deliver IAW MIL-STD-40051-1.  The MAC shall be in a top down pyramidal 
breakdown sequence of the end item maintenance significant items by functional groups using 
MIL-HDBK-1222 as guidance.  The MAC shall include all maintenance significant assemblies, 
subassemblies and modules of the IFPC Inc 2-I MML.  For each repairable assembly or 
subassembly, the MAC shall identify the maintenance function to be performed, the level of 
responsibility for the function, the active repair time and tools and test equipment to perform the 
function.  The MAC shall contain all removal, repair, replacement and related maintenance 
functional tasks that are contained within maintenance work packages.  The MAC shall contain 
all maintenance significant items unless deletion has been authorized by the IFPC Inc 2-I 
Product Office. 
 
The contractor shall assign Functional Group Codes (FGC) to the MAC and submit them for 
the IFPC Inc 2-I MML Field Level Maintenance Manual IAW MIL-STD-40051-1.  The FGC 
shall be utilized as an indexing system.  For guidance and examples in assigning FGCs, MIL-
HDBK-1222 may be used.   
 
3.2.6.4 Repair Parts and Special Tools List (RPSTL)  
 
The contractor shall prepare front matter, introduction and illustrations for the IFPC Inc 2-I 
MML RPSTL IAW with MIL-STD-40051-1.  The contractor shall prepare a separate figure 
for each breakdown of a repairable assembly.  If an assembly is used more than once in a 
RPSTL, the Table of Contents shall refer to the first appearance of the illustration with the 
following statement, “SEE FIGURE #XX FOR PARTS BREAKDOWN.”  Illustrations shall 
be line art only.  For guidance and examples, refer to MIL-HDBK-1222.  Reference-
designated equipment, all electronic equipment and components to include cable assemblies 
shall be identified by the applicable reference designator on the illustration of that particular 
functional group.  Special tools shall be assigned a functional group 10 numbers higher than 
the last group listed in the MAC. 
 
The RPSTL data list shall be incorporated into the LPD Database by the contractor. 
 
3.2.6.5 Technical Publications Meetings 
 
In process reviews (IPR) shall take place when 30%, 60%, 90% and 100% of each of 
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deliverables have been developed.  The Government will provide definitions of what constitutes 
each of the percent-complete milestones during the SoWM.  
 
3.2.6.6 Technical Publication Validation 
 
The contractor shall validate the subject technical manuals at a Government provided facility on 
Government provided IFPC Inc 2-I MML prototypes in Huntsville, AL. 
 
The contractor shall develop and deliver a Technical Manual Validation Plan IAW DI-TMSS-
81818 and AMC PAM 25-31 for the subject publications including updates for all technical 
manuals developed under this contract.  

The contractor shall notify the Government 30 working days prior to commencement of 
validation efforts for the subject technical publications.  The contractor shall perform a 100% 
validation of each technical publication or update thereto for technical accuracy, completeness, 
safety, usability, and adequacy of operation and maintenance procedures.  The contractor shall 
perform a 100% validation of the subject publications by hands-on demonstration and shall 
ensure tasks can be performed as written.  Data validated by tabletop methods shall include 
illustrations, schematics, diagrams, wiring data, and descriptive data. 

The contractor shall maintain records showing dates of validation reviews, material reviewed by 
task or action, findings with applicable remarks, and action taken IAW ISO 9001.  The 
Government reserves the right to examine these records at the contractor’s facility.  

The contractor shall provide to the Government a certification of validation IAW DI-TMSS-
81819. 

The contractor shall provide the Government the opportunity to witness the validation. However, 
Government observation of the validation will not constitute a verification of the material.   

3.2.6.7 Technical Publication Verification  
 
The Government will perform verification of subject technical publications IAW AR 25-30 and 
AMC PAM 25-31 in Huntsville, AL. The contractor shall provide logistics data and technical 
writer support to make changes and resolve problems or errors identified by the Government 
resulting from the verification(s). The contractor shall revise, correct, and resubmit changes for 
Government review and approval during the verification of subject technical publications. 

3.2.7 Training 
 
The contractor shall prepare and conduct training courses IAW AR 350-1, MIL-PRF-29612, 
Training and Doctrine Command (TRADOC) Regulation 350-70 and the Analysis, Design, 
Development, Implementation, and Evaluation (ADDIE) process.   
 
The contractor shall utilize the PSA and LPD Database and existing training materials in 
development of the training materials.  All personnel used for the training effort shall have the 
necessary technical knowledge to accomplish training and shall be Government certified 
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instructors as defined in AR 350-1, TRADOC Regulation 350-70, and TRADOC Regulation 
350-18.   
 
The contractor shall develop and conduct an integrated training program to fully train 
personnel to maintain and operate the equipment. The contractor shall provide all training 
materials required by the students.  Training and technical support shall be provided to all 
subcontractors or associate contractors. 
 
3.2.7.1 Training Courses  
 
3.2.7.1.1 EMD Training Courses 
 
Technical Specialist Course – The contractor shall prepare and conduct a course designed to 
train Government personnel who will participate in or support logistics test programs.  Training 
shall be conducted in Huntsville, AL on Government provided IFPC Inc 2-I MML Assets.  
Duration of the course shall not exceed 240 hours of instruction. 
 
Test Player Training – The contractor shall prepare and conduct training to support Extended 
System Integration Test (ESIT) requirements.  Training shall be conducted at White Sands 
Missile Range, NM on Government provided IFPC Inc 2-I MML Assets.  Duration of training 
shall not exceed 80 hours of instruction. 
 
Tester/Data Collector Training – The contractor shall utilize previously prepared training 
materials to conduct training for testers and data collectors in support of test events.  Training 
shall be conducted on Government provided IFPC Inc 2-I MML Assets at Huntsville, AL for 
the Logistics Demonstration and White Sands Missile Range, NM for the LUT.  Duration of 
training shall not exceed 8 hours of instruction. 
 
3.2.7.1.2 LRIP Training Course 
 
Force Development (FD)/Initial Operation Test & Evaluation (IOT&E) Test Player Course – The 
contractor shall prepare, update and conduct training for FD and IOT&E test players.  Training 
shall be conducted at White Sands Missile Range, NM on Government provided IFPC Inc 2-I 
MML Assets.  The contractor shall conduct a one class iteration of the IFPC Inc 2-I MML 
operator course with a maximum of 16 Government designated attendees.  The contractor shall 
conduct an IFPC Inc 2-I MML Repairer Course, with a maximum of 10 Government designated 
attendees.  
 
3.2.7.1.3 Fielding Courses and Support 
 
Instructor and Key Personnel Training (I&KPT) (Schools) – The contractor shall prepare and 
conduct onsite training for TRADOC institutional schools [United States Army Air Defense 
Artillery School (USAADASCH) at Ft. Sill and United States Maintenance School at Ft. Lee].  
The IFPC Inc 2-I MML operator/maintainer course shall provide the skills and knowledge 
required to operate, perform operator-level maintenance and perform emplacement, reload and 
fire missions with the IFPC Inc 2-I MML.  The IFPC Inc 2-I MML Repairer course shall provide 
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the skills and knowledge required to maintain, trouble shoot and repair the IFPC Inc 2-I MML at 
the field level.  The IFPC Inc 2-I MML Repairer (Special Electronics Devices Repairer) course 
shall provide the skills and knowledge required to maintain the IFPC Inc 2-I MML.  The 
contractor shall conduct one iteration of the required course, at each location, with a maximum 
of 16 Government-designated attendees per class.   
 
Warrant Officer/Logistics Assistance Representative (LAR) Training Course – The contractor 
shall prepare and conduct training for the Warrant Officers/LARs.  The training shall provide the 
skills and knowledge required to maintain the IFPC Inc 2-I MML.  The contractor shall conduct 
courses with a maximum of 10 Government-designated attendees per class.   
 
New Equipment Training Team Courses (Unit Training) – The contractor shall prepare and 
conduct training for operators and maintainers in support of system fielding.  The IFPC Inc 2-I 
MML operator/maintainer course shall provide the skills and knowledge required to operate, 
perform operator-level maintenance and perform emplacement, reload and fire missions with the 
IFPC Inc 2-I MML.  The IFPC Inc 2-I MML Repairer course shall provide the skills and 
knowledge required to maintain the IFPC Inc 2-I MML at the organizational level.  The 
contractor shall conduct IFPC Inc 2-I MML NET at each location IAW the fielding schedule.   
 
3.2.7.1.3.1  Fielding Support 
 
The contractor shall provide logistical support (including onsite field support) during fielding to 
the unit or school. 
 
3.2.7.2 Training Course Deliverables 
 
3.2.7.2.1  EMD Training Course Deliverables 
 
Preparation of Course of Instruction Material - The contractor shall develop all course 
documentation using the ADDIE process as a guide for all New Equipment Training (NET) 
development in the Training Development Capability (TDC) database.  The contractor shall 
design, prepare and develop an exportable multimedia Training Support Package (TSP) 
complete with digitized Programs of Instruction (POI), Lesson Plans, Student Handouts, 
Instructor Guides, test and answer sheets and Interactive Multimedia Instruction (IMI).   
 
The contractor shall prepare and deliver course documentation training materials for the IFPC 
Inc 2-I MML courses conducted IAW the Data Item Descriptions (DID) shown below: 
 

DI-SESS-81518  Instructional Performance Requirements Document 

DI-SESS-81521  Training Program Structure Document 

DI-PSSS-81523  Training Conduct Support Document  

DI-SESS-81525  Test Package 

DI-SESS-81526  Instructional Media 
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DI-SESS-81520  Instructional Media Design Package 

 
Multimedia Courseware - The contractor shall incorporate Interactive Courseware (ICW), IMI 
and Computer Aided Instruction (CAI) into resident and non-resident operator and maintainer 
training. 
 
3.2.7.2.2 LRIP Training Course Deliverables  
 
Preparation of Course of Instruction Material - The contractor shall prepare and deliver course 
documentation training materials for all courses IAW the DIDs shown below:  
 

DI-SESS-81521 Training Program Structure Document 

DI-PSSS-81522 Course Conduct 

DI-PSSS-81523 Training Conduct Support Document 

DI-SESS-81525 Test Package 

DI-SESS-81526 Instructional Media Package 
 
Multimedia Courseware – The contractor shall incorporate ICW, IMI and CAI into operator and 
maintainer Training Support Packages for I&KPT and Unit NET courses only. 
 
The contractor shall incorporate ICW, IMI, using TRADOC PAM 350-70-2 as a reference, and 
CAI into operator and maintainer Training Support Packages and Sustainment Packages.  The 
TSP Sustainment packages shall be on CD and left with Unit Training personnel at completion 
of NET (I&KPT and Unit NET courses only).    
 
Training Support Package – The contractor shall design, prepare and update an exportable 
multimedia TSP complete with digitized POI, Lesson Plans, Student Handouts, Instructor 
Guides, test and answer sheets and IMI.  The TSP shall include a tutorial "how to" module that 
permits audiences to be self-taught.  The TSP shall include a diagnostic test that permits 
identification of soldier proficiency by module.  The TSP shall be utilized to train institutional 
trainers and shall be the foundation for institutional and unit sustainment training. 
 
3.2.8 Logistics Demonstration 
 
The contractor shall support the Government in developing the Logistics 
Demonstration (LD) Plan.  
 
The contractor shall provide support for the LD, to be held in Huntsville, AL to verify 
supportability operational requirements of the IFPC Inc 2-I MML subsystems are met.  The LD 
will utilize target audience Military Occupational Specialty (MOS) operators/maintainers 
during the test event. 
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Prior to LD, the contractor shall attend and support the Government’s dry run event of fault 
isolation procedures.  
 
Any changes/revisions to the Logistics Product Data and associated Documentation resulting 
from the LD shall be incorporated within 30 days of completion unless otherwise agreed to by 
the PSMIPT. 
 
The contractor shall support the Government in developing a LD Report. 
 
3.2.8.1 Delta Logistics Demonstration 
 
The contractor shall support the Government in developing the Delta LD Plan as a function of 
the PSMIPT membership.  
 
The contractor shall provide support for the Delta LD to verify supportability operational 
requirements are met.   
 
The contractor shall assist with acquiring data and material to support the Delta LD.  
 
The contractor shall incorporate any changes/revisions to the LPD IAW DI-SESS-81758 
resulting from the Delta LD within 30 days of completion unless otherwise agreed to by the 
PSMIPT.  
 
 
3.2.9 Support Equipment 
 
The contractor shall identify and document all support equipment and Test and Measurement 
Diagnostic Equipment (TMDE), including common and peculiar tools, test equipment and 
material handling equipment required for performing operational and maintenance tasks at all 
levels in the LPD Database. 
 
3.2.10 Initial Provisioning 
 
The contractor shall attend and support the provisioning guidance conference to be held in 
Huntsville, AL NLT 30 days after contract award. 
 
The contractor shall include initial provisioning as part of the product support process using 
failure analysis data in the LPD Database. 
 
The contractor shall provide technical support to create the provisioning master record, request 
for nomenclatures and requests for national stock numbers for the IFPC Inc 2-I MML. 
 
3.2.10.1 Provisioning Technical Documentation (PTD) 
 
The contractor shall prepare PTD IAW the requirements, instructions, and detailed procedures 
IAW GEIA-STD-0007 using GEIA-HB-0007 and TA-HB-0007-1 as guidance.  
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3.2.10.2 Long Lead Items List 
 
The contractor shall prepare a Long Lead Items List IAW DI-SESS-81759. 
 
3.2.10.3 Provisioning Parts List (PPL) 
 
The contractor shall prepare the PPL in top down breakdown physical sequence with the items 
within each assembly being in disassembly sequence.  The contractor shall deliver the PPL 
IAW DI-SESS-81759.  The contractor shall furnish changes to the end item or its attaching 
component or hardware.  The PPL, structured at the end item level, shall contain the end item 
and all support items, which can be disassembled, reassembled, or replaced.  The PPL shall 
include all parts, unique tools, test equipment (including built-in test), repair kits and repair 
parts sets required to maintain and operate the end item.  Special Test Equipment, which has not 
been previously provisioned, shall be included.  The contractor shall ensure that individual parts 
required in the fabrication of welded assemblies, laminated assemblies, castings, forgings, and 
extrusions are not included in the breakdown.  The provisioning contract control numbers will 
be assigned by the Government.  The contractor shall submit a breakdown (with complete parts 
break out and unique Provisioning Line Item Sequence Numbers (PLISN) for both sides) on 
both left and right hand assemblies with all common parts reporting to the RPSTL from the left 
hand side including unique parts from the right hand side with appropriate use-on code notes. 
 
 
 
3.2.10.4 Common and Bulk Items 
 
The contractor shall account for common and bulk items in their normal position within the top 
down breakdown sequence of the PPL when maintenance practices establish a need for 
“manufacture from” item (M-Series Uniform Source Codes MO and MF).  A minimum of two 
entries are required for each bulk item.  The first appearance of a bulk item shall list only that 
portion that is used at the particular application/location and have a unique identifying part 
number.  If a make from item appears more than once, each appearance shall require a PLISN 
listing for that specific location.  The stocked bulk item PLISNs (the items from which the make 
from (application unique) are manufactured) shall appear as a one-time appearance in a range of 
PLISNs as mutually agreed to between the contractor and the Government. 
 
3.2.10.5 Government and Federal Specifications 
 
The contractor shall make maximum use of existing Government Part Numbers or Stock 
Numbers for all common hardware/bulk material items.  In all cases, where they exist, the 
contractor shall use Government/federal specifications, standards or other Government standard 
numbers for items such as, but not limited to, nuts, bolts, washers, wire, rope, screws, lubricants, 
springs, roll pins, and clevis pins. 
 
3.2.10.6 Reference Number Category Code (RNCC) and Reference Number 
Variation Code (RNVC) 
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The contractor shall assign a RNCC and RNVC IAW DoD 4100.39-M. 
 
3.2.10.7 Provisioning and Other Pre-Procurement Screening Data 
 
The contractor shall prepare provisioning and other pre-procurement screening data.  The 
contractor shall ensure that a letter between themselves and DLA is established for this report. 
The contractor shall submit provisioning screening requests to Federal Logistics Information 
Service (FLIS) for all first appearance and revision change entries on the PPL.  If screening 
results indicate a National Stock Number (NSN) does not exist for “P” coded components, the 
contractor shall identify an approved item name (AIN) from cataloguing handbook H-6 and enter 
the AIN into PPL.  If an AIN cannot be identified in the H6 handbook, the contractor shall select 
a similar item name with same characteristics that identifies the item.  The contractor shall utilize 
FLIS screening results to update the PPL.  The FLIS screening results will take precedence over 
all other references. 
 
3.2.10.8 Reserved 
 
3.2.10.9 Provisioning Conference 
 
The contractor shall participate in provisioning conferences to concurrently review the PPL and 
RPSTL prior to the verification of publications.  The conferences shall be conducted at a time 
and location to be agreed upon between the Government and the contractor.  The contractor shall 
incorporate all additions, deletions, and corrections, as a result of the provisioning conferences 
into the final PPL/RPSTL.  The contractor shall provide the following to support each 
conference: 

1. Sample article(s) for viewing shall be made available for proper identification of 
maintenance philosophies and maintenance procedures – this may be accomplished using 
electronic means or physical hardware and shall be agreed upon on a case by case basis 
utilizing the PSMIPT process. 

2. Personnel with expert technical knowledge of the end item with regard to the design, 
reliability and the maintenance characteristics of the end item or the portion of the end 
item being provisioned. 

3. Engineering Data for Provisioning (EDFP). 
 
3.2.11 Spare/Repair Analysis 
 
The contractor shall identify the spare/repairs for modified or newly developed items 
identified as replacement assemblies and spare parts.  All spare/repair parts shall be 
documented in the LPD. 
 
To ensure that interchangeability can be maintained, form, fit, function and interface 
requirements for spare parts will be contained within the product performance specifications 
developed via the systems engineering process. 
 
3.2.12 Packaging, Handling, and Storage 
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3.2.12.1 Packaging Data 
 
The contractor shall develop cost efficient, “Military Preservation” level A or B, packaging data 
for all newly provisioned items IAW MIL-STD-2073-1.  The contractor shall develop this data 
utilizing the item classification definitions in MIL-STD-2073-1.  This data shall be prepared 
and delivered IAW DI-SESS-81759 Logistics Product Data Summaries along with being 
documented in Logistics Supportability Analysis (LSA) 025 reports IAW SAE GEIA-STD-
0007 and SAE GEIA-HB-0007.  Bar coding, marking, warning labels and tags shall be IAW 
MIL-STD-129. 
 
3.2.12.2 Reusable Containers 
 
The contractor shall support the development of level A reusable shipping and storage containers 
for all items used at the organizational or intermediate level with a recoverability code of D or L 
(to include A if there is a D or L in the fourth position of the Source Maintenance Recoverability 
(SMR) Code) IAW DI-PACK-80683 Container Design Retrieval System (CDRS) Search 
Request and DI-PACK-80684 CDRS Data Input. 
 
3.2.12.3 Special Packaging Instructions (SPI) 
 
The contractor shall prepare a SPI for packaging requirements too complex to be specifically and 
accurately coded.  The SPI shall be prepared and delivered IAW DI-PACK-80121.  The Kit 
Contents List shall be prepared and attached to the Special Packaging Instruction IAW DI-
MISC-81499.  The contractor shall prepare the DD Form 2169 (Special Packaging Instruction) 
and 2169 (Continuation form) IAW DA PAM 700-32 and Appendix E of MIL-STD-2073-1 for 
each SPI. 
 
 
 
 
4.0 Performance Matrix.    The performance objectives, metrics, and incentives discussed 
below have been established for this task order and are set forth in the following Performance 
Requirements Summary Matrix (Section 4.1). 
 
This performance-based service task order incorporates the following performance objectives:  
(1) Delivery of high quality technical performance; (2) Adherence to task order schedule, 
milestone and delivery requirements; and (3) Efficient and effective control of labor resources.  
It is the contractor's responsibility to employ the necessary resources to ensure accomplishment 
of these objectives.  The Government's assessment of the contractor's performance in achieving 
these objectives will utilize the standards, acceptable quality levels, surveillance methods and 
performance incentives described in the Performance Requirements Summary matrix set forth in 
Appendix C.  The performance incentives will be implemented via the Government's past 
performance assessment conducted in accordance with Part 42 of the Federal Acquisition 
Regulation (FAR), as applicable.  
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The Control of Labor Resources criteria will be reflected under the "Cost" category of the 
performance assessment.  Although the criteria of Business Relations and Management of Key 
Personnel are not specifically included in the Performance Requirements Summary Matrix, the 
overall performance assessment will continue to include these criteria.  
 
The contractor shall be notified, in writing, of the Government's determination of its performance 
level for each performance objective including all instances where the contractor failed to meet 
the acceptable quality level. 
 
 
4.1 Performance Requirements Summary Matrix 

 
(See PWS Section 8.16 & 8.16.1 for details on Contract Performance Evaluation and 
Ratings) 
 
 
5.0 Task Order Deliverables. Administrative deliverables (i.e. Monthly Status Report)shall 

be delivered to the Client Representative (CR), or the Alternate Client Representative 
(ACR) no later than the dates specified in the Performance Matrix or other Government-
approved schedule. Technical deliverables shall be delivered in accordance with the 
Contract Data Requirements List (CDRLs) listed in PWS Attachment 2.  All deliverables 
become property of the Government.   

Task PERFORMANE 
OBJECTIVE 

PERFORMANCE 
STANDARD 

Acceptable Quality 
Level (AQL) 

METHOD OF 
SURVEILLANCE 

3.0 
Performance 
Requirements 

High Quality 
Technical 
Performance 

Task 
requirements met 
with little 
rework/re- 
performance 
required and with 
few minor and no 
significant 
problems 
encountered. 

Contractor delivery 
of products and/or 
services meets all 
task requirements.  
Performance occurs 
with no required re-
performance/rework 
at least 90% of the 
time.  Problems that 
are encountered are 
minor and resolved 
in a satisfactory 
manner.   

Routine 
surveillance, 
review of 
monthly cost and 
performance 
reports, and 
evaluation of 
contract 
deliverables. 

3.0 
Performance 
Requirements 

Adherence to 
Schedule 

Task milestones, 
periods of 
performance, 
and/or data 
submission dates 
are met or 
exceeded. 

Contractor meets 
task delivery 
requirements at 
least 90% of the 
time (excluding 
Government-caused 
delays). 

Routine 
surveillance, 
review of 
monthly cost and 
performance 
reports, and 
evaluation of 
contract 
deliverables. 
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5.1 Initial Business Meeting. Within ten (10) work days following the task award date, a 

Kick-off Meeting will be held with the contractor.  The Kick-off Meeting will be with 
GSA, the Client Representative and other Government associates to review goals and 
objectives of this task order and to discuss contract administration.   The location for this 
meeting will be in Huntsville, AL.  A second meeting within 30 days of award, will be a 
Start of Work Meeting (SoWM).  This meeting will be held for a technical review.  The 
Contracting Officer Representative (COR) and GSA   will address all aspects of this PWS 
and associated contract deliverables.  All contractor employees assigned to supporting the 
efforts under this PWS shall be in attendance. 

 
6.0 Records/Data. All data and data rights associated individual task orders under this task 

order become the property of the U. S. Government in accordance with DFARS 252.227-
7013, DFARS 252.227-7014, DFARS 252.227-7015 and DFARS 252.227-7020.    

 
7.0 Inspection and Acceptance. Inspection and acceptance will occur in accordance with 

FAR 52-246-4(a), Inspection of Services-Fixed Price. In the absence of other 
agreements negotiated with respect to time provided for Government review, deliverables 
will be inspected and the contractor notified of the CR or ACR findings within five (5) 
work days of normally scheduled review. If the deliverables are not acceptable, the CR or 
ACR will notify the contractor immediately. Acceptance of invoices shall constitute 
acceptance of performance.  

 
7.1 Quality Control. The contractor shall provide and maintain a Quality Control Plan 

(QCP) that contains, as a minimum, the items listed below to the GSA Contracting 
Officer for acceptance not later than ten (10) calendar days after award. The GSA 
Contracting Officer will notify the contractor of acceptance or required modifications to 
the plan. The contractor shall make appropriate modifications and obtain acceptance of 
the plan within thirty (30) calendar day from the date of award. The QCP shall include 
the following minimum requirements: 
 
a. A description of the inspection system to cover all major services and deliverables.  

The description shall include specifics as to the areas to be inspected on both a 
scheduled and unscheduled basis, frequency of inspections, and the title of inspectors.  

b. A description of the methods to be used for identifying and preventing defects in the 
quality of service performed.  

c. A description of the records to be kept to document inspections and corrective or 
preventative actions taken.  

d. All records of inspections performed shall be retained and made available to the 
Government upon request throughout the task order performance period, and for the 
period after task order completion, until final settlement of any claims under this task 
order.  

 
7.2 Quality Assurance. The Government will evaluate the contractor’s performance of this 

task order. For those tasks listed in the Performance Matrix, the Client Representative or 
other designated evaluator will follow the method of surveillance specified in this task 
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order. Government personnel will record all surveillance observations. When an 
observation indicates defective performance, the client Program Manager or other 
designated evaluator will require the contractor manager or representative at the site to 
initial the observation. The initialing of the observation does not necessarily constitute 
concurrence with the observation. It acknowledges that the contractor has been made 
aware of the non-compliance. Government surveillance of tasks not listed in the 
Performance Matrix or by methods other than those listed in the Performance Matrix 
(such as provided in the Inspection clause) may occur during the performance period of 
this task order. Such surveillance will be done according to standard inspection 
procedures or other task order provisions. Any action taken by the GSA Contracting 
Officer as a result of surveillance will be according to the terms of the task order. 

 
 
8.0       Task Order Terms and Conditions.  In accordance with the PWS Section 3.0, the 

contractor shall perform deliverables in the form of technical projects, studies, implement 
of logistics solutions, and programs as set forth in PWS Sections 3.1 to 3.2.  

 
8.1 Place of Performance. The Project Work will be primarily performed on-site within 

Government facilities at Redstone Arsenal, AL.  However, the Government is not 
providing Contractor Office Space.  The Contractor shall perform portions of the work at 
contractor facilities.  The Government will not pay for local travel, and will expect 
contractor to be at the Government facilities as needed during normal working hours.   
(For specific details, see Section 8.8, Contractor Furnished Items and Facilities and 
Section 8.10.1, Travel).    

 
8.2 Hours of Operation. The normal hours of operation shall be Monday through Friday 

from 7:30 AM to 4:30 PM local time Central Time (excluding Federal holidays and base 
closures), except when working at a contractor facility.  

 
8.2.1 Overtime. Overtime is not anticipated on this task order.   
 
8.2.2 Extended Hours. Extended hours may be authorized on this task order. Extended hours 

are defined as any hours in excess of eighty (80) hours in a two (2) week billing period. 
Any use of extended hours must be pre-approved in writing by the CR or ACR. 

 
8.3 Task Management. The client shall identify a Client Representative. Management of 

this task will be performed by GSA through the Client Representative. The Client 
Representative will provide technical assistance and clarification required for the 
performance of this task, participate in project meetings, and receive task order 
deliverables.  

 
8.3.1 Contracting Officer’s Representative (COR) Designation. Pursuant to DFARS 

252.201-7000, before task order award, the GSA Contracting Officer will appoint a COR 
and issue a COR appointment letter stating the authority for the COR. The contractor will 
receive a copy of the written designation.   The COR is the same person as the GSA 
Alternate Client Representative (ACR) listed in Section 1.1. 
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Contacting Officer Representative (COR) for CMDS 
Name: Natalie Whitlow 
Address: IFPC/EMAM Division Chief 
 Logistics Directorate CMDS Project Office  
 SFAE-MSL-CML  
 Building 5250 Martin Road 
City, State, Zip: Redstone Arsenal, AL 35898 
Phone:  256-313-6416 
E-mail: natalie.m.whitlow.civ@mail.mil 

 
 
8.4 Key Personnel. The contractor shall designate a program manager or equivalent position 

as key personnel. Prior to award, the contractor is not required to identify key personnel 
by name. If awarded this order, the contractor shall identify key personnel by name and 
ensure that any substitution of key personnel provides an equally or higher qualified 
individual.  Any substitution of personnel must be of equally qualified individuals as 
those identified in the contractor’s quote. Key personnel may not be added nor removed 
from the task without written notice to the GSA Contracting Officer. The written notice 
must be submitted at least 15 days prior to personnel actions. 

 
8.4.1 Expertise. The contractor is responsible for providing personnel who are fully qualified 

to perform the requirements identified in this performance work statement.  The 
contractor is responsible for providing personnel who possess has thorough knowledge 
and appropriate skill sets for development of Product Support Analysis / Logistics 
Product Data, Training to include Certified Instructors, Provisioning, Publications, and 
Management oversight. 

 
8.5 Disclosure of Information. Information made available to the contractor by the 

Government for the performance or administration of this effort shall be used only for 
those purposes and shall not be used in any other way without the written agreement of 
the GSA Contracting Officer. The contractor agrees to assume responsibility for 
protecting the confidentiality of Government records, which are not public information.  
Each contractor or employee of the contractor to whom information may be made 
available or disclosed shall be notified in writing by the contractor that such information 
may be disclosed only for a purpose and to the extent authorized herein.  

 
8.6 Limited Use of Data. Performance of this task order may require the contractor to access 

and use data and information proprietary to a Government agency or Government 
contractor which is of such a nature that its dissemination or use, other than in 
performance of this effort, would be adverse to the interests of the Government and/or 
others. Contractor and/or contractor personnel shall not divulge or release data or 
information developed or obtained in performance of this effort, until made public by the 
Government, except to authorize Government personnel or upon written approval of the 
GSA Contracting Officer. The contractor shall not use, disclose, or reproduce proprietary 
data that bears a restrictive legend, other than as required in the performance of this 
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effort.  Nothing herein shall preclude the use of any data independently acquired by the 
contractor without such limitations or prohibit an agreement at no cost to the Government 
between the contractor and the data owner which provides for greater rights to the 
contractor. 

 
8.7  Government Furnished Information.  The contractor shall be provided access to 

Government files, data and other information required to perform tasks described in this 
Performance Work Statement. 

 
8.8 Government Furnished Items and Facilities.  Except for those items or services stated 

as Government furnished, the contractor must furnish everything needed to perform this 
task order according to all its terms. As stated in Section 8.1 the task work shall be 
primarily performed on-site within Government facilities at Redstone Arsenal, AL.   The 
contractor shall also provide training that is necessary for contractor personnel at their 
own expense. 

 
8.9 Support Items:    No Support Items are anticipated or authorized. 
 
8.10 Reimbursable Costs. The inclusion of reimbursable costs is a direct allocation of costs 

associated with support of this task order. All reimbursable costs must be in conformance 
with the task order requirements and authorized by the CR or ACR and the GSA 
Contracting Officer.  

 
8.10.1 Travel.   The contractor may be required to travel to various CONUS locations as 

directed by the Government.  All travel must be authorized by the COR and be in 
compliance with the task order and all other applicable requirements. Travel cost will not 
be approved for local travel, (less than 50 miles) from the CMDS PO. All travel must be 
performed in accordance with the Federal Joint Travel Regulation (JTR) to include per 
diem limits of reimbursements.  

 
a. Travel will be reimbursed at actual cost in accordance with the limitations set forth in 

FAR 31.205-46. Profit shall not be applied to travel costs. Contractor may apply 
indirect costs to travel in accordance with the contractor’s usual accounting practices 
consistent with FAR 31.2. The contractor shall ensure that the requested travel costs 
will not exceed the amount authorized in this task order.  

 
b.   A contractor-generated travel authorization request form shall be submitted to the 

COR for authorization signature.  The approved travel request shall be posted in 
ASSIST and a Post Award Collaboration Request prior to the travel.  The form shall 
identify the name(s) of travelers, dates of trip(s), location(s), estimated cost(s), 
purpose and an estimate of the remaining travel funds available. No travel shall be 
made without Government authorization.  The contractor shall also submit the Travel 
Expense Form and Travel Expense Summary (as listed in Section 11.4) into ASSIST 
Invoice Acceptance Information form when submitting monthly invoices.      
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c. The Government will establish the locations and the duration of travel as required.  
The Government does not anticipate travel requirements for the Base Year and the 
Extension (if required), due to the nature of the technical requirements.  If these 
factors change, a task modification will be processed to rectify this travel budget. 

 
d. The Government has established a total not-to-exceed travel budget of $6,900.00 

 
 Base Year:                   $0.00 

            Option Year 1: $4,109.00 
 Option Year 2: $2,791.00 
 Extension:                     $0.00    

 
e. Furthermore, the contractor must clearly identify any subcontractor or team member 

indirect costs. 
 

 
8.11 Privacy Act. Work on this project may require that personnel have access to Privacy 

Information.  Personnel shall adhere to the Privacy act, Title 5 of the U.S. Code, Section 
552a and applicable agency rules and regulations.  

 
8.12 Security. The Contractor shall provide personnel that can obtain a Secret security 

clearance in order to access classified information as required.  For incumbent personnel 
that do not have a Secret security clearance, an interim Secret clearance must be obtained 
no later than 28 Feb 2018.  The contractor shall have a Secret facility clearance.  The 
highest level of the work at the contractor’s facility will be at the Secret level.  The 
requirements of the attached DD Form 254 apply to performance under this PWS.  The 
contractor shall comply with the requirements of Department of Defense Manual 
(DoDM) 5200.01, DoD Information Security Program, Controlled Unclassified 
Information (CUI), Volume 4, February 24, 2012, Enclosure 3, Identification and 
Protection of CUI, paragraph 2, For Official Use Only (FOUO) INFORMATION (pages 
11-18), for the processing of FOUO information in this contract. 

 
8.12.1  Security Training Requirements    
 
8.12.1.1  Anti-Terrorism (AT) Level I Training  All contractor employees, to include 

subcontractor employees, requiring access to Government installations, facilities and 
controlled access areas shall complete AT Level I awareness training within 30 calendar 
days after contract start date or effective date of incorporation of this requirement into the 
contract, whichever is applicable.  The contractor shall make available for review 
certificates of completion for each affected contractor employee and subcontractor 
employee, to the COR within 30 calendar days after completion of training by all 
employees and subcontractor personnel.  AT level I awareness training is available at the 
following website: https://atlevel1.dtic.mil/at. 

 
8.12.1.2  iWATCH Training  The contractor and all associated sub-contractors shall brief all 

employees on the local iWATCH program (training standards provided by the requiring 
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activity ATO).  This local developed training shall be used to inform employees of the 
types of behavior to watch for and instruct employees to report suspicious activity to the 
COR.  This training shall be completed within 30 calendar days of contract award and 
within 30 calendar days of new employees commencing performance.  The contractor 
shall make the results available to the COR NLT 30 calendar days after contract award. 

 
8.12.1.3  Operations Security (OPSEC) Training All contractor employees shall complete 

Level I OPSEC Awareness training.  The contractor shall train new employees within 30 
calendar days of their reporting for duty and annually thereafter. 

 
 
8.12.1.4  Threat Awareness Reporting Program (TARP) Training For all contractors with 

security clearances.  Per AR 381-12, contractor employees shall receive annual TARP 
training by a criminal investigative agent or other trainer as specified in chapter 2, 
paragraph 2-4b of AR 381-12. 

 
8.12.2  Access and General Protection/Security Policy and Procedures  The contractor and 

all associated sub-contractors shall comply with applicable installation, facility and area 
commander installation/facility access and local security policies and procedures 
(provided by Government representative).  The contractor shall also provide all 
information required for background checks to meet installation access requirements to 
be accomplished by installation Provost Marshal Office, Director of Emergency Services 
or Security Office.  The contractor workforce shall comply with all personal identity 
verification requirements as directed by DOD; Headquarters, Department of the Army 
(HQDA) and/or local policy.  In addition to the changes otherwise authorized by the 
changes clause of this contract, should the Force Protection Condition (FPCON) at any 
individual facility or installation change, the Government may require changes in 
contractor security matters or processes. 

 
8.12.3 Cybersecurity The contractor shall adhere to Information Assurance (IA) /Cybersecurity 

(CS)  regulations and security policies including the Federal Information Security 
Management Act (FISMA); AR 25-1 Army Information Technology; AR 25-2 IA; Army 
Best Business Practices (BBPs); any applicable DoD 8500 series Directives and/or 
Instructions and their associated references (Cybersecurity); National Institute of 
Standards and Technology (NIST) Special Publications (SP) 800 series and their 
associated references; Committee on National Security Systems Instruction (CNSSI) 
No.1253 Security Categorization and Control Selection for National Security Systems; 
Chairman of the Joint Chiefs of Staff Instruction (CJCSI) and Chairman of the Joint 
Chiefs of Staff Manual (CJCSM) 6000 Series; National Security Agency (NSA) Guides; 
Defense Information System Agency (DISA) Security Technical Implementation Guides 
(STIGs). 

 
            The contractor shall ensure that personnel accessing information systems have the proper 

and current cybersecurity certification to perform cybersecurity functions IAW DoD 
8570.01-M, Information Assurance Workforce Improvement Program.  The contractor 
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shall meet the applicable cybersecurity certification requirements IAW DoD 8570.01-M, 
including the following: 

 
• DoD-approved cybersecurity workforce certification Information Assurance 

Technical Levels as listed in the current version of DoD 8570.01-M. 
 
• Appropriate operating system certification for cybersecurity technical positions as 

required by DoD 8570.01-M. 
 
            Upon request by the Government, the contractor shall provide documentation supporting 

the cybersecurity certification status of personnel performing information assurance 
functions. 

 
 
8.13 Monthly Status Report. The contractor shall identify and report all program 

management actions and the financial management status in a Monthly Status Report 
(MSR), and as requested by the Government. Report shall be due ten (10) work days 
following the close of the calendar month. An invoice may not be used in lieu of any 
portion of this report. This report shall be electronically delivered to the CR and COR via 
ASSIST and, at a minimum, contain the following information: 

 
a. Task order number 
b. Task order title 
c. Reporting period 
d. Brief description of requirements 
e. Brief summary of accomplishments during the reporting period and significant events 

regarding the task order, including the associated contractor employee names 
f. Any current or anticipated problems 
g. Brief Summary of activity planned for the next reporting period 
h. Description of any travel or unique services provided 
i. Deliverable summary (deliverable name, due date, % completed, submittal date, 

comments)  
j. In accordance with PWS Section 1.7, report in the MSR, will exceed 75 percent of 

the total of the funded amount. 
k. Billing summary:  
 

(1) Monthly Firm Fixed Price 
(2) Support Items: Travel charges must include the traveler’s name, dates of travel, 

destination, purpose of travel and cost for each trip 
 

 
8.14 Personal Service. GSA will not issue orders to provide services prohibited by FAR Part 

37.1. The administration and monitoring of the contractor’s performance by GSA or the 
Client Representative shall not be as detailed or continual as to constitute supervision of 
contractor personnel. Government personnel may not perform any supervisory functions 
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for contractor personnel, such as interviewing, appraising individual performance, 
scheduling leave or work, or directing how to perform work.  

 
GSA meets the needs of its clients for support through non-personal services 
contracts/task orders. To counter the circumstances that infer personal services and to 
preserve the non-personal nature of the contract/task order, the contractor shall adhere to 
the following guidelines in the performance of the task. 

  
a. Provide for direct supervision of all contract employees assigned to the task.  
b. Refrain from discussing the issues such as skill levels and hours, salaries, cost and 

funding data, or administrative and personnel matters affecting contractor employees 
with the client.  

c. Ensure close communication/coordination with the GSA Customer Account Manager, 
reporting problems to them as they occur (not waiting for a meeting).  

d. Do not permit Government officials to interview potential contractor employees, 
discuss individual performance, approve leave or work scheduling of contractor 
employees, terminate contractor employees, assist contractor employees in doing 
their jobs or obtain assistance from the contractor in doing Government jobs.  

e. Do not assign contractor personnel to work under direct Government supervision.  
f. Maintain a professional distance from Government employees.  
g. Provide contractor employees with badges, if appropriate, identifying them as 

contractors.  
h. Ensure proper communications with the Government. Technical discussions and 

Government surveillance are acceptable, but the Government cannot tell the 
Contractor how to do the job.  

i. Assign a task leader to the task order. The task leader or alternate shall be the only 
one who accepts tasking from the assigned Government point of contact or 
alternative.  

j. When travel is required for the performance on a task, contractor personnel are only 
to travel as directed by their contract management. 

 
8.15 Section 508 Compliance. All electronic and information technology (EIT) procured 

through this task order must meet the applicable accessibility standards at 36 CFR 1194, 
unless an agency exception to this requirement exists. 36 CFR 1194 implements Section 
508 of the Rehabilitation Act of 1973, as amended, and is viewable at 
http://www.section508.gov.   

 
8.16 Contract Performance Evaluation In accordance with FAR 8.406-7, Contractor 

Performance Evaluation and FAR 42.15, the Government will provide and record Past 
Performance Information for acquisitions over $150,000 utilizing the Contractor 
Performance Assessment Reporting System (CPARS).  The CPARS process allows 
contractors to view and comment on the Government's evaluation of the contractor's 
performance before it is finalized.  Once the contractor’s past performance evaluation is 
finalized in CPARS it will be transmitted into the Past Performance Information Retrieval 
System (PPIRS).  

 

http://www.section508.gov/
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 The Contractor is required to register in the CPARS, so that the contractor may review 
and comment on past performance reports submitted through the CPARS.    

           CPARS   https://www.cpars.csd.disa.mil/             PPIRS    http://www.ppirs.gov 
 

8.16.1 CPARS Ratings  
 
Exceptional: Performance meets contractual requirements and exceeds many to the 
Government’s benefit. The contractual performance of the element or sub-element being 
evaluated was accomplished with few minor problems for which corrective actions taken 
by the contractor were highly effective. 

 
Very Good: Performance meets contractual requirements and exceeds some to the 
Government’s benefit. The contractual performance of the element or sub-element being 
evaluated was accomplished with some minor problems for which corrective actions 
taken by the contractor was effective. 

 
Satisfactory: Performance meets contractual requirements. The contractual performance 
of the element or sub-element contains some minor problems for which corrective actions 
taken by the contractor appear or were satisfactory. 

 
Marginal: Performance does not meet some contractual requirements. The contractual 
performance of the element or sub-element being evaluated reflects a serious problem for 
which the contractor has not yet identified corrective actions. The contractor’s proposed 
actions appear only marginally effective or were not fully implemented. 

 
Unsatisfactory: Performance does not meet most contractual requirements and recovery 
is not likely in a timely manner. The contractual performance of the element or sub-
element contains a serious problem(s) for which the contractor’s corrective actions 
appear or were ineffective. 

 
 
8.17  Performance Based Requirements.  This requirement is performance based. The 

contractor’s performance will be evaluated by the Government as described in the 
Quality Assurance Surveillance Plan (QASP). The first evaluation will cover the period 
ending six months after date of contract award with successive evaluations being 
performed at the end of each twelve-month period of performance thereafter until the 
contractor completes performance under all tasks. Evaluations will be posted to the 
Contractor Performance Assessment Report System (CPARS). 

 
8.18 Contractor Manpower Reporting.  The contractor shall report ALL contractor labor 

hours (including subcontractor labor hours) required for performance of services 
provided under this contract for the IFPC Inc 2-I Product Office in support of the Cruise 
Missile Defense Systems (CMDS) Project Office via a secure data collection site.  The 
contractor is required to completely fill in all required data fields using the following web 
address: http://www.ecmra.mil/. 

http://www.ppirs.gov/
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            Reporting inputs will be for the labor executed during the period of performance during 

each Government fiscal year (FY), which runs October 1 through September 30.  While 
inputs may be reported any time during the FY, all data shall be reported no later than 
October 31 of each calendar year, beginning with 2016.  Contractors may direct questions 
to the help desk by clicking on "Send an email" which is located under the Help 
Resources ribbon on the right side of the login page of the applicable 
Service/Component's CMR website. 

 
8.19 Reserved. 
 
8.20  Distribution Limitations Statement.  Technical documents generated under this 

delivery order shall carry the following Distribution Limitation Statement. Word-
processing files shall have the statements included in the file such that the first page of 
any resultant hard copy shall display the statements. Additionally, each diskette delivered 
shall be marked externally with the statements and proper security classification. 

 
DISTRIBUTION D: DISTRIBUTION AUTHORIZED TO DOD AND U.S. DOD 
CONTRACTORS ONLY; ADMINISTRATIVE /OPERATIONAL USE, 24 MARCH 
2014. OTHER REQUESTS FOR THIS DOCUMENT SHALL BE REFERRED TO 
PROGRAM EXECUTIVE OFFICER, MISSILES AND SPACE, CRUISE MISSILE 
DEFENSE SYSTEMS PROJECT OFFICE, SFAE-MSL-CMM, BLDG 5250, 
REDSTONE ARSENAL, AL 35898-5000 (Code A43). 

 
NO DISTRIBUTION OF THIS DOCUMENT SHALL BE MADE TO DTIC. 
NO SECONDARY DISTRIBUTION AUTHORIZED WITHOUT PRIOR WRITTEN 
APPROVAL OF CMDS PO. 

 
WARNING - This document contains technical data whose export is restricted by the 
Arms Export Control Act (Title 22, U.S.C., Sec 2751, et seq.) or the Export 
Administration act of 1979, as amended Title 50, U.S.C., app 2401 et seq. Violations of 
these export laws are subject to severe criminal penalties. Disseminate in accordance with 
provisions of DoD Directive 5230.25. 

 
Destruction Notice - For classified documents, follow the procedures in DoD 5220.22-M, 
National Industrial Security Program Manual, Chapter 5, Section 7, or DoD 5200.1-R, 
Information Security Program regulation. For unclassified, limited documents, destroy by 
any method that will prevent disclosure of contents or reconstruction of the document. 
 

8.21 Release of Information.  All technical data provided to the contractor by the 
Government and/or developed by the contractor for the Government will be protected 
from public disclosure in accordance with the markings contained thereon and by 
paragraphs 8.0 and 9.0 above. All other information relating to the items to be delivered 
or services to be performed under this contract, including hardware contractor proprietary 
information may not be disclosed by any means without prior approval of the appropriate 
CMDS PO authority. Dissemination or public disclosure includes, but is not limited to: 
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permitting access of such information by foreign national or by any other persons or 
entities; publication of technical or scientific papers; advertising; or any other proposed 
public release. The contractor shall provide adequate physical protection of such 
information so as to preclude access by any person or entity not authorized such access 
by the Government. 

 
8.22 Organizational Conflicts of Interest (OCI): The guidelines and procedures of FAR 9.5 

will be used in identifying and resolving any issues of OCI at the task order level.  
Regarding OCI issues, orders may incorporate more specific terms and conditions 
including but not limited to restrictions, in the Government’s discretion, corresponding to 
the particular requirements of each order.   

 
All actual or potential OCI situations shall be handled in accordance with FAR Subpart 
9.5.  "Offeror" as used in this solicitation section addressing OCIs shall include all 
vendors that the company submitting this proposal has entered into a contractor teaming 
agreement or prime contractor subcontractor relationship with in connection with its 
proposal submission for this acquisition. 
  
If the Offeror is currently providing support or anticipates providing support to the 
Government that presents an actual or potential OCI with the requirements for this 
acquisition, OR, If the Offeror is currently performing or anticipates performing any 
other work for the Government under any proposal for any solicitation relating to the 
requirements for this order, the Offeror shall include in its proposal submission: 
 
(1) a statement identifying and describing the actual or potential OCI, and  
(2) a proposed OCI mitigation plan detailing the offeror's recommendation for how the 
potential OCI may be avoided, neutralized and/or mitigated.  
 
If the Government determines an OCI cannot avoided, neutralized, or mitigated, the 
offeror may be excluded from consideration for award. 
 

  In the event that this Task Order requires activity that would create an actual or potential 
conflict of interest, the Contractor shall: 

 
 a. Notify the GSA Contracting Officer of the actual or potential conflict, and not 

commence work on any task requirement that involves a potential or actual conflict of 
interest until specifically notified by the GSA Contracting Officer to proceed; 

 
 b. Identify the conflict and recommend to the GSA Contracting Officer an alternate 

tasking approach which would avoid the conflict;  
 
 c. If the GSA Contracting Officer determines that it is in the best interest of the 

Government to issue the Order, notwithstanding a conflict of interest, a request for 
waiver shall be submitted in accordance with FAR 9.503.   
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 d. Additionally, each contractor employee assigned to this task order shall sign an 
Organizational Conflict of Interest Statement.  (See Attachments in Section 11) The 
contractor shall submit the executed Organizational Conflicts of Interest Statements 
through ASSIST Post Award Collaboration Request for Government Approval. 

 
 
9.0 Invoices and Payment Information.  
 
9.1 Payment Information. The contractor shall provide the following payment information 

for GSA use. It must be an exact match with the information under the contract number 
in the ASSIST Contract Registration (not the contractor’s company or individual 
representative’s registration) as well as with the information under the contractor’s Data 
Universal Numbering System (DUNS) number in the Central contractor Registration 
(CCR), http://www.ccr.gov. Mismatched information will result in rejected purchase 
orders and payments. 

 
a. Company Name – Legal Business Name and Doing Business As (DBA) Name 
b. Mailing Address – Contact and Address Information 
c. Remittance Address – Remit To Address Information 
d. Employer’s Identification Number – Federal Tax ID 
e. DUNS (Data Universal Numbering System) 

 
9.2 Invoice Information. The contractor shall provide the following information on each 

invoice submitted to ASSIST and GSA’s finance center. 
 

a. Invoice Number – do not use any special characters; ASSIST and the invoice must 
match 

b. ACT (GSA financial tracking number) Number from GSA Form 300, Block 4 
c. GSA Task Order Number – must match ITSS 
d. Contract Number from GSA Form 300, Block 3 
e. Point of Contact and Phone Number 
f. Remittance Address 
g. Period of Performance for the billing period 
h. Charges, identified by deliverable or line item(s), with a narrative description of the 

service performed. Labor, reimbursable costs, and other charges (e.g., G&A) must be 
broken out as follows: 

 
(1) Skill Level Number, Associated Skill Level Name, and Employee Name 
(2) Actual Hours Worked During the Billing Period 
(3) Travel itemized by individual and trip; backup information is required to 

substantiate the traveler’s name, dates of travel, destination, purpose of travel and 
cost (airfare, lodging, per diem and other expenses) for each trip. This information 
must be provided in sufficient detail to allow verification of JTR compliance. See 
Section 11.4: Travel Expense Summary Spreadsheet.   

(4) Support items itemized by specific item and amount  
 

http://www.ccr.gov/
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i. Prompt Payment Discount, if offered 
j. Total Invoice Amount – must match the acceptance information posted in ASSIST 

and cannot exceed the current task order ceiling 
 
9.3 Invoice Submittal.  
 
9.3.1 A copy of the invoice for the task and all Task Items, must be submitted to the GSA 

ASSIST portal (https://portal.fas.gsa.gov). The Client Representative and GSA Customer 
Account Manager must approve the invoice in GSA ASSIST portal prior to payment.  

 
9.3.2 Reserved     
 
9.3.3 Reserved    
 
9.3.4 The payment information must satisfy a three-way match (ITSS, GSA finance center, and 

SAM) for the invoice to be successfully processed for payment.  
 
9.3.5 If the contractor submits a revised invoice, the revised invoice must include: 1) a unique 

invoice number, 2) a brief explanation, and 3) a cross-reference to any previous invoice 
submittals for tracking purposes and avoiding duplication.  

 
9.3.6 Copies of receipts, travel vouchers, etc., that have been completed in accordance with the 

applicable Government regulations must be attached to the invoice to support charges for 
other than employee labor hours. Original receipts shall be maintained by the contractor 
and made available to Government auditors upon request.  

 
9.3.7 Reimbursable costs must not exceed the limit(s) specified in the task order. The 

Government will not pay charges that are not specifically identified in the task and 
approved, in advance, by the Government.  

 
9.3.8 Invoices for final payment must be so identified and submitted when the task has been 

completed and no further charges are to be billed.  
 
9.3.9 Payment Schedule. The contractor shall invoice for work performed the prior month. 
 
9.4 Task Order Closeout. The contractor shall submit a final invoice and a completed and 

signed Release of Claims (GSA Form 1142) to the Contracting Officer, within forty-five 
(45) calendar days after the end of the performance period. After the final invoice has 
been paid, the contractor shall receive a unilateral modification for task order closeout. 
Order close-out will be accomplished within the guidelines set forth in FAR Part 4, 
Administrative Matters, and FAR Pat 42, Contract Administration and Audit Services, 
specifically utilizing FAR 42.708, Quick-Closeout Procedures 

 
 
10.0 Workload Projection: This projection is the Government’s estimated annual workload 

based on the requirements in this work statement, and is not intended to be binding on 

https://portal.fas.gsa.gov/
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either party or to be the only possible solution. It is based on historical and future needs 
to sustain the technical logistic systems. This is a performance-based acquisition so offers 
may vary with respect to the labor mix (labor categories/skill levels) and level of effort 
quoted. The following chart is clarification of a full OASIS Labor Categories and 
estimated annual labor hours:    

 
 
 

SOC 
Code Contractor Site Labor Category 

Total 
Estimated 

Annual 
Hours 

Base Year 
13-1081 Logistician - (SME)   1- Man Year 1,920 
13-1081 Logistician -  (Senior)  4 - Man Years 7,680 
13-1081 Logistician -  (Journeyman)  7 - Man Years 13,440 

 Total Hours  Per Year 23,040 
 

Option Year 1 
13-1081 Logistician - (SME)   1- Man Year 1,920 
13-1081 Logistician -  (Senior)  4 - Man Years 7,680 
13-1081 Logistician -  (Journeyman)  7 - Man Years 13,440 

 Total Hours  Per Year 23,040 

Option Year 2 
13-1081 Logistician - (SME)   1- Man Year 1,920 
13-1081 Logistician -  (Senior)  4 - Man Years 7,680 
13-1081 Logistician -  (Journeyman)  1 - Man Years 1,920 

 Total Hours  Per Year 11,520 

6 Month Extension  (if needed) 
13-1081 Logistician - (SME)   1/2- Man Year 960 
13-1081 Logistician -  (Senior)  2 - Man Years 3,840 
13-1081 Logistician -  (Journeyman)  1/2 - Man Years 960 

 Total Hours  Per Year 5,760 

 
 
10.1 PWS Definitions & Acronyms.  
 
 See Attachment 1. PWS Definitions & Acronyms List.xlsx 
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10.2 Document Summary List:  The following Document Summary List (DSL), of the exact 
issue shown, form a part of this PWS to the extent specified herein. The document versions 
specified in the DSL take precedence over the generic references (without revision letters) cited 
in this PWS.   In the event of conflict between the documents referenced herein and the contents 
of this PWS, the contents of this PWS shall take precedence.  
 

Number Title Date / 
Category 

File Name of the 
Attached 

Correlation 
Document 

DI-PACK-80121C Data Item 
No. A001 

Special Packaging 
Instructions (SPI) (PWS 

para 3.2.12.3) 

25 Jul 2011 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 1 

DI-MISC-80508B 
Data Item No. A002 

Technical Report-
Study/Services – Product 
Support Analysis (PSA) 
Plan (PWS para 3.2.4.1) 

14 Nov 
2006 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 3 

DI-PACK-80683B 
Data Item No. A003 

 Container Design 
Retrieval System (CDRS) 
Search Request - 
Packaging Reusable 
Containers (PWS para 
3.2.12.2) 

 

18 Jul 2012 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 4 

DI-PACK-80684B 
Data Item No. A004 

Container Design Retrieval 
System (CDRS) Data Input 

– Packaging Reusable 
Containers (PWS para 

3.2.12.2) 

18 Jul 2012 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 5 

DI-FNCL-80912 
Data Item No.A005 

Performance and Cost 
Report (PWS para 3.1.2) 

06 Oct 1989 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 6 

DI-ADMN-80925 
Data Item No.A006  

  Revisions to Existing 
Government Documents 

(PWS para 3.2.6.1) 

05 Jan 1990 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 7 

DI-MISC-81499 
Data Item No.A007 

Packaging Kit Contents 
List (PWS para 3.2.12.3)  

13 Aug 
2014 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 8 
DI-SESS-81518C/T Data Item 

No. A008 
Delete para 2.3.1-2.4; 2.4.32.5; 
2.5.1h,k,n,p,q; 2.5.2;  
2.6.2-2.7; 2.8.3-2.8.5  

 

Instructional performance 
Requirement Document – 

Training  
(PWS para 3.2.7.2.1) 

17 Dec 2013 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 9 
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Number Title Date / 
Category 

File Name of the 
Attached 

Correlation 
Document 

DI-SESS-81520B/T Data Item 
No. A009 

Delete para 2.2f-k; 2.3.7; 
2.4.1e; 2.4.3; 2.4.4a-d;  
2.4.7; 2.4.8a(3)-(9), d. 

 

Instructional Media Design 
Package – Training (PWS 

para 3.2.7.2.1 ) 

31 Mar 
2016 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 10 

DI-SESS-81521B/T 
Data Item No. A010 

Delete para 2.2.1c(2)-(6); 
2.2.1e;  2.2.3;  2.2.5;  2.2.6;  
2.3.1f-w;  2.3.2h,j,k,m,p;  
2.3.3;  2.3.5; 2.3.8b,g, k-n;   
2.3.9i,j;  2.3.11; 2.3.13a-q  
     

Training Program Structure 
Document - Training 
(PWS para 3.2.7.2.1 ) 

31 Mar 
2016  
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 11 

DI-SESS-81521B/T 
Data Item No. A011 

Delete para 2.2.1c(2)-(6); 
2.2.1e;  2.2.3;  2.2.5;  2.2.6;  
2.3.1f-w;  2.3.2h,j,k,m,p;  
2.3.3;  2.3.5; 2.3.8b,g, k-n;   

2.3.9i,j;  2.3.11; 2.3.13a-q 

Training Program Structure 
Document - Training 
(PWS para 3.2.7.2.2 ) 

31 Mar 
2016 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 12 

DI-PSSS-81522C /T 
Data Item No. A012 

Delete para. 2.1-2.2.1.3; 
2.2.1.4a,b; 2.2.1.5b,c,e,f; 
2.2.1.6-2.2.2.2; 2.2.2.3a-c; 
2.2.2.5-2.2.2.6; 2.3.1g; 
 2.4-2.5.6 

Course Conduct 
Information Package - 
Training (PWS para 

3.2.7.2.2) 

20 Nov 
2014 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 13 

DI-PSSS-81523C/T Data Item 
No. A013 

Delete para 2.1.3-2.1.10; 2.3.3-
2.3.5; 2.4-2.4.6;  
2.6.1c(1)-(3) 

 

Training Conduct Support 
Document – Training 
(PWS para 3.2.7.2.1 ) 

20 Nov 
2014 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 14 

DI-PSSS-81523C/T Data Item 
No. A014 

Delete para 2.1.3-2.1.10; 2.3.3-
2.3.5; 2.4-2.4.6;  
2.6.1c(1)-(3) 

 

Training Conduct Support 
Document – Training 
(PWS para 3.2.7.2.2 ) 

20 Nov 
2014 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 15 
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Number Title Date / 
Category 

File Name of the 
Attached 

Correlation 
Document 

DI-SESS-81525C/T Data Item 
No. A015 

Delete para 2.4.1j;  2.4.2h-o;  
2.4.3-3 

Test Package – Training  
(PWS para 3.2.7.2.1) 

015 Jul 
2014 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 16 

DI-SESS-81525C/T Data Item 
No. A016 

Delete para 2.4.1j;  2.4.2h-o;  
2.4.3-3 

Test Package – Training  
(PWS para 3.2.7.2.2) 

015 Jul 
2014 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 17 

DI-SESS-81526C/T 
 Data Item No. A017 

Delete para 2.2; 3.2 - 3.3.2-
2.3.2.2; 2.3.4; 2.5; 2.6.1a-e, 
(1)-(5); 2.6.3(c)-(u); 2.6.5b-f, 
k; 2.6.6h-m; 2.7-2.7.2 

 

Instructional Media 
Package – Training (PWS 

para 3.2.7.2.1 ) 

15 Jul 2014 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 18 

DI-PSSS-81526C/T 
 Data Item No. A018 

Delete para 2.2; 3.2 - 3.3.2-
2.3.2.2; 2.3.4; 2.5; 2.6.1a-e, 
(1)-(5); 2.6.3(c)-(u); 2.6.5b-f, 
k; 2.6.6h-m; 2.7-2.7.2 

 

Instructional Media 
Package – Training (PWS 

para 3.2.7.2.2) 

15 Jul 2014 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 19 

DI-SESS-81758A  
Data Item No. A019 

Logistics Product Data – 
LPD Reports (PWS para 
3.2.4.4, 3.2.8.1, 3.2.12.1) 

22 May 
2013 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 20 

DI-SESS-81759A  
Data Item No. A020 

Logistics Product Data 
Summaries – Packaging 

Data (PWS para 3.2.4.5,  , 
3.2.12.1) 

22 May 
2013 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 21 

DI-SESS-81759A  
Data Item No. A021 

Logistics Product Data 
Summaries –Initial 

Provisioning (PWS para 
3.2.10.3,  

22 May 
2013 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 22 

DI-SESS-81759A  
Data Item No. A022 

Logistics Product Data 
Summaries –Product 

Support Package 
Components List (PWS 

para 3.2.4.5) 

22 May 
2013 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 23 

DI-SESS-81759A  
Data Item No. A023 

Logistics Product Data 
Summaries –Long Lead 

List (3.2.10.2) 

22 May 
2013 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 24 
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Number Title Date / 
Category 

File Name of the 
Attached 

Correlation 
Document 

DI-TMSS-81818 
Data Item No. A024 

Technical Manual 
Validation Plan – 

Technical Manual (PWS 
para 3.2.6.6) 

25 May 
2010 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 25 

DI-TMSS-81819A 
Data Item No. A025 

Technical Manual 
Validation Certificate – 
Technical Manual (PWS 

para 3.2.6.6) 

08 Nov 
2011 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 26 

DI-MGMT-81861A 
Data Item No. A026 

Integrated Program 
Management Report 

(IPMR) (PWS para 3.1.1) 

16 Sep 2015 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 27 

DI-PSSS-81872A 
Data Item No. A027 

Level of Repair Analysis 
(LORA) Report (PWS para 

3.2.4..3.1.2)  

22 Jul 2014 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 28 

DI-PSSS-81873A 
Data Item No. A028 

Level of Repair Analysis 
(LORA) Input Data  - 

Evaluation of Alternative 
and Tradeoff Analysis 
(PWS para 3.2.4.3.1.1)  

22 Jul 2014 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 29 

RESERVED 
Data Item No. A029    

MIL-STD-40051-1B 
Data Item No. A030 

See  
Attachment 3 

Preparation of Digital 
Technical Information for 

Interactive Electronic 
Technical Manuals (IETM) 

- Technical Manual(-23 
&P, Field Maintenance 

Manual Including RPSTL) 
(PWS para 3.2.6, 3.2.6.3, 

3.2.6.4) 

30 Nov 
2012 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 31 for CDRL 
 

&  
 

IFPC-
MML_TABLE A-
XXI_40051-1B-

Content_Matrix.d
ocx 
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Number Title Date / 
Category 

File Name of the 
Attached 

Correlation 
Document 

MIL-STD-40051-2B 
Data Item No. A031 

See Attachment 4 

Preparation of Digital 
Technical Information for 

Page-Based Technical 
Manuals (TMs) – 
Technical Manual 

(-13) Lubrication Order, 
and Battle Damage 

Assessment and Repair 
(BDAR)) (PWS para 3.2.6) 

30 Nov 
2012 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 32 for CDRL  
 

&  
 

IFPC-
MML_TABLE A-

II_40051-2B-
Content_Matrix.d

ocx 

MIL-STD-40051-2B 
Data Item No. A032 

See Attachment 5 

Preparation of Digital 
Technical Information for 

Page-Based Technical 
Manuals (TMs) – (-10 

Operator Manual) (PWS 
para 3.2.6) 

30 Nov 
2012 
Cat 1 

REVISED-
CDRLS.pdf 

Pg. 33 for CDRL  
 

&  
 

IFPC-
MML_TABLE A-

II_40051-2B-
Content_Matrix.d

ocx 

Line Not Used    

Military Specifications and 
Standards    

MIL-HDBK-1222E 
 

Guide to the General Style 
and Format of U.S. Army 
Work Package Technical 

Manuals (PWS para 
3.2.6.3, 3.2.6.4) 

30 Nov 
2012 
Cat 0 

 
Not provided in 
this solicitation  

MIL-HDBK-1390 
 

Level or Repair Analysis 
(PWS para 3.2.4.3.1) 

29 Jan 2015 
Cat 1 

Not provided in 
this solicitation  

MIL-PRF-29612B Training Data Products 
(PWS para 3.2.7) 

20 Jun 2011 
Cat 1 

 Not provided in 
this solicitation 

MIL-STD-129R 
 

Military Marking for 
Shipment and Storage 
(PWS para 3.2.12.1) 

18 Feb 2014 
Cat 1 

 Not provided in 
this solicitation 

MIL-STD-1472G 
 

Human Engineering (PWS 
para 3.2.5) 

11 Jan 2012 
Cat 1 

Not provided in 
this solicitation 
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Number Title Date / 
Category 

File Name of the 
Attached 

Correlation 
Document 

MIL-STD-2073-1 
 

Standard Practice for 
Military Packaging (PWS 

para 3.2.12, 3.2.12.3) 

07 Jan 2011 
Cat 1 

 

Not provided in 
this solicitation  

TA-STD-0017 
 

Product Support Analysis 
(PWS para 3.2.4, 3.2.4.1, 
3.2.4.2, 3.2.4.2.2, 3.2.4.3, 

3.2.4.4) 

Nov 2012 
Cat 1 

Not provided in 
this solicitation  

DoD Documents    

DoD Directive 5200.01  
 

DoD Information Security 
Program: Overview, 
Classification, and 

Declassification (PWS para 
5.0) 

24 Feb 2012 
Cat 1 

Not provided in 
this solicitation  

DoD Directive 8500.01E 
 

Cybersecurity (PWS para. 
5.3) 

24 Oct 2002 
Cat 1 

 Not provided in 
this solicitation 

DoD Instruction 8570.1-M  
 

Information Assurance 
Workforce Improvement 

Program 
 (PWS para. 5.3) 

10 Nov 
2015 

Not provided in 
this solicitation 

DoD 4100.39-M 
Federal Logistics 

Information System (PWS 
para 3.2.10.6) 

Oct 2010 
Cat 1 

Not provided in 
this solicitation 

US Army Reg 
AR 25-1 

 

Army Knowledge 
Management and 

Information Technology  
(PWS para 5.3) 

25 June 
2013 
Cat 1 

Not provided in 
this solicitation 

US Army Reg  
AR 25-2  

 

Information Assurance, 
Rapid Action Revision 
(RAR) (PWS para. 5.3) 

23 Mar 
2009 
Cat 1 

Not provided in 
this solicitation 

US Army Reg 
AR 25-30 

Army Publishing Program 
(PWS para 3.2.6.7)  

3 June 2015 
Cat 1 

Not provided in 
this solicitation 

AMC PAM 25-31 
 

Forms Management, 
Analysis, and Design 

(PWS para 3.2.6.6. 3.2.6.7) 

31 July 
1995 
Cat 1 

Not provided in 
this solicitation 

US Army Pamphlet 700-32 
 

Logistics Packaging of 
Army Materiel (PWS para 

3.2.12.3) 

15 Jan 2008 
Cat 1 

Not provided in 
this solicitation 

US Army Reg 
AR 350-1 

Army Training and Leader 
Development (PWS para 

3.2.7) 

19 Aug 
2014 
Cat 1 

Not provided in 
this solicitation 
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Number Title Date / 
Category 

File Name of the 
Attached 

Correlation 
Document 

US Army Reg 
AR 381-12 

Threat Awareness and 
Reporting Program (PWS 

para 5.1.4) 

4 Oct 2010 
Cat 1 

Not provided in 
this solicitation 

US Army Reg 
AR 602-2 

 

Human Systems 
Integration in the System 

Acquisition Process 
(Soldier-Material Systems) 

(PWS para 3.2.5) 

27 Jan 2015 
Cat 1 

Not provided in 
this solicitation 

US Army Reg 
AR 700-127 

 

Logistics Integrated 
Product Support (PWS  

para 3.2.3) 

7 Oct 2014 
Cat 1 

Not provided in 
this solicitation 

Other    

GEIA-HB-0007B 
 

Logistics Product Data 
Handbook (PWS para 

3.2.10.1, 3.2.12.1) 

10 Feb 2014 
Cat 1 

Not provided in 
this solicitation 

SAE GEIA-STD-0007-1A See 
DSL Attachment 3 (Attribute 

Selection Worksheet) 

Logistics Products Data 
(PWS para 3.2.4, 3.2.4.2.2, 
3.2.4.4, 3.2.10.1, 3.2.12.1,  

18  Nov 
2010 
Cat 1 

Not provided in 
this solicitation 

ISO9001 
Quality Management 

Systems – Requirements 
(PWS para 3.2.6.6) 

17 Apr 2001 
Cat 1 

Not provided in 
this solicitation 

SAE-TA-HB-0007-1 
Logistics Product Data 

Reports Handbook (PWS 
para 3.2.4.4, 3.2.10.1) 

01 May 
2013 
Cat 1 

Not provided in 
this solicitation 

SAE-AS-1390 Level of Repair Analysis 
(PWS para 3.2.4.3.1) 

08 Oct 2014 
Cat 1 

Not provided in 
this solicitation 

Training and Doctrine 
Command (TRADOC) REG 

350-18  
 

Training The Army School 
System (PWS para 3.2.7) 

21 July 
2010 
Cat 1 

Not provided in 
this solicitation 

Training and Doctrine 
Command (TRADOC) REG 

350-70  
 

Systems Approach to 
Training Management, 
Processes and Products 

(PWS para. 3.2.7, 
3.2.7.2.2) 

6 Dec 2011 
Cat 1 

Not provided in 
this solicitation 

 
 
 
The following link is to the website to look up the Data Information Descriptions (DIDs) 
referenced in the Contract Data Requirements List (CDRL)s.   
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http://quicksearch.dla.mil/ 
 
11.3 Attachments. 
 
Attachment 1: PWS Definitions & Acronyms List.xlsx 
 
Attachment 2: CDRLS-12 April 2018.pdf 
 
Attachment 3: IFPC-MML_TABLE A-XXI_40051-1B-Content_Matrix.docx 
 
Attachment 4: IFPC-MML_TABLE A-II_40051-2B-Content_Matrix.docx 
 
Attachment 5: EMD Attribute_Selection_Worksheet MML (Updated 4 Mar 2016).xlsx 

 
Attachment 6:  Travel Expenses Summary Report.xlsx 
 
Attachment 7: KTR  Non-Disclosure for Individuals.docx 
 
Attachment 8: KTR Conflict of Interest Statement.docx 
 
Attachment 9:   Example of Travel Request .xlsx 
 
Attachment 10:  DD Form 254 Department of Defense Contract Security Classification 
Specification.pdf 
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